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STATE OF ILLINOIS
Department of Transportation
2300 South Dirksen Parkway

Springfield, lllinois 62764

The Transportation Bulletin is the official Illinois Procurement Bulletin for the lllinois Department of
Transportation as authorized by Section 15-1 of the Illinois Procurement Code, 30 ILCS 500/15-1.
It is available on the IDOT Web Site and through the IDOT Subscription Service.

Three versions of the Transportation Bulletin are currently published.

Transportation Procurement Bulletin

Professional Transportation Bulletin

Invitation for Bids

Questions concerning file downloads and/or subscription service information should be directed to
Tim Garman at 217-524-1642 or email Timothy.Garman@illinois.gov.
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Transportation Procurement Bulletin

Formerly published as the Transportation Bulletin — Weekly Procurement, this bulletin is now
located on the IDOT Web Site. It features procurement information for the construction and
consulting industry, and the general public. Postings include Invitations to Bid and Request for
Proposals from a variety of Bureaus within the Department of Transportation. The site also
features important procurement information and links to contract award notices for construction
and engineering, sole source procurements, emergency purchases, change orders which
exceed $30,000, land acquisitions over $25,000, and renewal notices.

Questions concerning this Bulletin should be directed to:

Tim Garman or E-mail Timothy.Garman@illinois.gov
2300 South Dirksen Parkway

Room 330

Springfield, IL 62764

217-524-1642
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Professional Transportation Bulletin
Contains information pertaining to the advertisement for offers of interest for
professional services for Department of Transportation projects.

Questions concerning this Bulletin should be directed to:

Carrie Kowalski or E-mail Carrie.Kowalski@illinois.gov
2300 South Dirksen Parkway
Room 330

Springdfield, IL 62764
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Invitation For Bids

Contains information pertaining to the advertisement for bidding of Highways,
Aeronautics and Department of Natural Resources.

Questions concerning this Bulletin should be directed to:

Jim Layden Rm 326 (217)782-7806 Jim.Layden@illinois.gov
Ted Walschleger Rm 330 (217) 782-4894 Ted.Walschleger@illinois.gov

2300 South Dirksen Parkway
Springdfield, IL 62764
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lllinois Department of Transportation

INVITATION FOR BIDS

Volume 18 Springfield, lllinois, March 20, 2015 No. 12

This invitation is the official advertisement and solicitation for bids issued by the lllinois Department of
Transportation to secure the performance of highway work by contract, airport work by contract and
contract work solicited by the lllinois Department of Natural Resources. The Invitation for Bids is
published in this Transportation Bulletin and is available on the Department’s Website and through
electronic subscription. Questions concerning this invitation should be directed to:

Mr. Jim Layden
Harry R. Hanley Building
Room 326
2300 South Dirksen Parkway
Springfield, IL 62764
(217)782-7806
Fax: (217)785-1141
TDD: (217)524-4875
Jim.Layden@illinois.gov

NOTICE OF LETTING — APRIL 24, 2015

1. LETTING DUE DATE AND TIME FOR SUBMISSION AND OPENING OF BIDS. The
Department of Transportation is requesting offers in the form of sealed bids from responsible
contractors to fill the State’s needs as described in this invitation. Sealed, paper-based bids are
to be submitted to the Chief Procurement Officer for the Department of Transportation in care of
the Chief Contracts Official at the above address. Electronic bids are to be submitted to the
electronic bidding system (iCX — Integrated Contractors Exchange).

All bids and bidding documents are to be received by the department prior to 10:00 a.m.,
prevailing local time, April 24, 2015, at which time the bids will be publicly opened. The
department will not open bids received after the stated opening date and time.

Electronically submitted bids for a Joint Venture must include the signed and uploaded Proposal
Signature Sheet. An electronically submitted bid for a Joint Venture missing the signed Proposal
Signature Sheet will be rejected by the department as being non-responsive.

If you submit a paper bid and an electronic bid the electronic bid will take precedence. Please
see CPO Notice 2013.1

The department or the Chief Procurement Officer (CPO) for the lllinois Department of
Transportation reserve the right to postpone the bid opening in the event of circumstances
beyond the reasonable control of the department, such as but not limited to a cataclysmic event
or extraordinary conditions of weather. If the department or CPO postpones the bid opening
and/or bid delivery, the department will take all reasonable steps to notify potential bidders. All
subscribers to the Electronic Subscription Service/Contractors Packet will be notified first, when
possible.
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RULES GOVERNING LETTING. This letting is subject to and governed by the rules of the
Department adopted at 44 lllinois Administrative Code Part 650 and Part 6, and by the provisions
of this invitation. Copies of the rules are available by contacting the above address of the Chief
Contracts Official.

INSTRUCTIONS TO BIDDERS. Read the following instructions carefully before submitting any
bid. Failure to follow these instructions and the rules may result in the rejection of your bid. The
Department reserves the right to reject any and all bids, to waive minor or immaterial
irregularities, informalities or technicalities, to advertise for new bids, or to request confirmation or
clarification from any bidder regarding a bid.

(a) CONTRACT ITEM DESCRIPTIONS. A summary description of each contract item
advertised in this invitation is given following these instructions by item numbers. Bids shall
be submitted by item number. A contract number appears after the item number. The
contract number will also be shown on the contract documents for the contract that the item
number represents. The summary description provided for the proposed work, quantities
and time for completion for each item are for information only and are subject to the terms
published in the contract documents for bidding.

(b) CONTRACT DOCUMENTS FOR BIDDING. Contract documents for bidding include a
Notice to Bidders, Specifications, Proposal, Contract and Contract Bond document and a
set of Plan documents. These documents may be separate or combined into one
document. Contract documents for bidding applicable to each item number advertised in
this invitation may be examined at the above address of the Chief Contracts Official. In
addition, contract documents for bidding highway work may be examined at the respective
District Offices in which the prospective work is located. The names and addresses of the
District Engineers are as follows:

REGION | DISTRICT ENGINEER ADDRESS Phone
1 1 J. A. Fortmann | 201 West Center Court, Schaumburg, IL 60196-1096 (847) 705-4000
2 2 P. A. Loete 819 Depot Avenue, Dixon, IL 61021-3546 (815) 284-2271
2 3 P. A. Loete 700 East Norris Drive, PO Box 697, Ottawa, IL 61350-0697 | (g15) 434-6131
3 4 K. A. Garnett 401 Main Street, Peoria, IL 61602-1111 (309) 671-3333
3 5 K. A. Garnett | 13473 IL Hwy 133, PO Box 610, Paris, IL 61944-0610 (217) 465-4181
4 6 R. L. Driskell 126 East Ash Street, Springfield, IL 62704-4792 (217) 782-7301
4 7 R. L. Driskell 400 West Wabash, Effingham, IL 62401-2699 (217) 342-3951
5 8 J. L. Keirn 1102 Eastport Plaza Dr., Collinsville, IL 62234-6198 (618) 346-3100
5 9 J.LKeim | PO ?%%F?%;i%%c?;g?iﬂg 62901-0100 (618) 549-2171

Contract documents for bidding will not be loaned to prospective bidders. Electronic plans
and proposals may be downloaded from the Department’s Web Site.

(c) PREQUALIFICATION. Any contractor desiring to submit a bid shall be prequalified in
accordance with the rules of the Department, adopted at 44 lllinois Administrative Code
Section 650, prior to being granted authorization to bid. Prequalification may be waived for
particular contract items. In such cases, the manner of determining bidder responsibility will
be stated in the contract documents for bidding. Contractors who desire to become
prequalified or to renew their prequalification for this letting must file with the Department of
Transportation, Bureau of Construction, Room 322, 2300 South Dirksen Parkway,
Springfield, lllinois 62764, a Contractor's Statement of Experience and Financial Condition
no later than 4:30 p.m. prevailing local time, April 3, 2015. A contractor will not be
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prequalified for this letting unless the statement is received before the time and day
established.

(d) AUTHORIZATION TO BID. Contractors planning to submit a bid MUST request
authorization to bid. Requests for authorization to bid must be received prior to 4:30 p.m.
prevailing local time April 21, 2015 at the Department of Transportation, Bureau of
Construction, Room 322, 2300 South Dirksen Parkway, Springfield, lllinois 62764. The
Request for Authorization to Bid/or Not For Bid Status” (BDE 124) can be downloaded from
the Department’s Website

(e) AEFIDAVIT OF AVAILABILITY. In addition to the authorization to bid, prospective bidders
shall submit an Affidavit of Availability prior to 4:30 p.m. prevailing time April 21, 2015. The
Affidavit must include all uncompleted contracts awarded to them and all low bids pending
award for all public and private work using the prescribed format. The sworn statement
relative to contracts and pending awards must be in complete detail, be properly signed and
be notarized. Facsimiles of the sworn statement will be accepted for analysis, but
Authorization to Bid will be issued only upon receipt of a signed and properly completed
original Affidavit of Availability. Any omission or misstatement of fact in the sworn statement
will be considered as sufficient grounds for the disqualification of the bidder and the
rejection of bids. Prospective bidders shall notify the Department within two working days
of any low bids pending award or contracts awarded which might occur between the date of
submission of the sworn statement and the date of letting. The Affidavit of Availability can
be downloaded from the Department’s Website.

() JOINT VENTURES. Prequalified contractors desiring to bid as a joint venture must submit
the properly completed documentation no later than 4:30 p.m. prevailing local time on April
17,2015. The required forms for the joint venture are:

e “Affidavit of Availability” (BC 57) from each of the joint venture entities,

e “Certificate of Joint Venture” (BC 2267),

¢ “Request for Authorization to Bid/or Not for Bid Status” (BDE 124).
The Certificate of Joint Venture and the Request for Authorization to Bid/or Not for Bid
Status forms must be in the name of the Joint Venture. The original, signed and notarized
Certificate of Joint Venture and Affidavits of Availability must be received before
consideration will be given for the Joint Venture request.

(g9 EXAMINATION OF CONTRACT DOCUMENTS AND SITE OF THE WORK. The bidder
shall, before submitting a bid on any contract item, carefully examine the provisions of the
contract documents for bidding and all contract documents referenced therein that comprise
the contract as defined in Article 101.09 of the Standard Specifications for Road and Bridge
Construction. The bidder shall inspect in detail the site of the proposed work, investigate
and become familiar with all the local conditions affecting the contract and the detailed
requirements for construction.

If the Department has made a sub-surface examination of the site of the work, the borings,
test pits, or other information pertaining thereto are available for examination by all bidders
by written request to the office of the District Engineer of the district in which the work is to
be performed. The availability of subsurface information from the Department is solely for
the convenience and information of the bidder and shall not relieve the bidder of the duty to
make, and the risk of making, examinations and investigations as required to assess
conditions affecting the work. Any data furnished in the contract plans is for information
only and does not constitute a part of the contract. The Department makes no
representation or warranty, expressed or implied, as to the information conveyed or as to
any interpretations made from the data.
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Submission of a bid shall be a conclusive assurance and warranty the bidder has made
these examinations and the bidder understands all requirements for the performance of the
work. If the bid is accepted, the bidder will be responsible for all errors in the proposal
resulting from a failure or neglect to comply with these instructions. The Department will not
be responsible for any costs, expenses, losses, or change in anticipated profits resulting
from such failure or neglect of the bidder to make these examinations.

The bidder shall take no advantage of any error or omission in the proposal and advertised
contract. Any prospective bidder who desires an explanation or interpretation of the plans,
specifications, or any of the contract documents, shall request such in writing from the
Central Bureau of Design and Environment at the above address of the Chief Contracts
Official. The request should be made in sufficient time to allow a written reply by the
Department that can reach all prospective bidders before submission of their bids. Any
reply given a prospective bidder concerning any of the contract documents, plans, and
specifications will be furnished to all prospective bidders in the form determined by the
Department including, but not limited to, an addendum, if the information is deemed by the
Department to be necessary in submitting bids or if the Department concludes the
information would aid competition. Oral explanations, interpretations, or instructions given
before the submission of bids unless at a pre-bid conference will not be binding on the
Department.

(h) ADDITIONAL INSTRUCTIONS. The Notice to Bidders, Specifications, Proposal, Contract
and Contract Bond document for each contract item includes specific and additional
information and instructions pertaining to submission of bids. That information should be
carefully read and the instructions followed by the bidder.

4. IMPORTANT DATES FOR BIDDERS. All due dates published in this invitation are summarized
for convenient reference by potential bidders on the page entitled “Important Dates for Bidders”.
Bidders are cautioned that all due dates are strictly enforced.

5. PART OF THE CONTRACT. This invitation is made part of the contract by operation of Article
101.09 of the Standard Specifications for Road and Bridge Construction.

This invitation issued under the authority of the Department of Transportation, State of lllinois.

Randall S. Blankenhorn,
Acting Secretary of Transportation
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IMPORTANT DATES FOR BIDDERS

April 24, 2015 Bid Opening

PREQUALIFICATION

Any contractor who desires to become prequalified to bid on work advertised by IDOT must submit
the properly completed prequalification forms to the Bureau of Construction no later than 4:30 p.m.
prevailing time twenty-one days prior to the letting of interest. This prequalification requirement
applies to first time contractors, contractors renewing expired ratings, contractors maintaining
continuous prequalification or contractors requesting revised ratings

The prequalification cut-off date is 4:30 p.m. prevailing time April 3, 2015

To be eligible to bid, existing prequalification ratings must be effective through the date of letting.
JOINT VENTURES

Prequalified contractors wishing to combine bidding capacity and bid items as joint ventures must

submit the appropriate properly completed forms no later than 4:30 p.m. prevailing time, seven (7)

days prior to the letting date. The required joint venture forms are the “Request for Authorization to

Bid/or Not for Bid Status” (BDE 124), the ORIGINAL “Affidavit of Availability” (BC 57) and the

ORIGINAL “Certificate of Joint Venture” (BC 2267).

The Joint venture cut-off date is 4:30 p.m. prevailing time  April 17, 2015

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly
completed “Request for Authorization to Bid/or Not for Bid Status” (BDE 124) and the properly
completed ORIGINAL “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m.
prevailing time, three (3) days prior to the letting date.

The Authorization to Bid request cut-off date is 4:30 p.m. prevailing time April 21, 2015

SUBMITTAL OF BIDS
The time and place of letting is always listed in the Transportation Bulletin. Most lettings are held
at 10:00 a.m. prevailing time in the Auditorium of the IDOT Harry R. Hanley Building located at
2300 South Dirksen Parkway, Springfield, lllinois.

No bid will be accepted unless delivered prior to the time specified in the Transportation Bulletin.
Bidders submitting bids by U.S. Mail or courier are cautioned to allow sufficient time for delivery.

DBE UTILIZATION PLANS

Projects with DBE participation require all bidders to submit a DBE Utilization Plan with their bid.
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Transportation
Bulletin

Pre-Qualification
"Cut Off"

IDOT LETTING SCHEDULE
2015 - 2018

Joint Venture "Cut

Of (Il

Bid Authorization

"Cut Off"

Letting Day

DBE Utilization Plan
(SBE 2025 and SBE 2026)

3/20/2015 4/3/2015 4/17/2015 4/21/2015 4/24/2015 Submit With Bid
5/8/2015 5/22/2015 6/5/2015 6/9/2015 6/12/2015 Submit With Bid
6/26/2015 7/10/2015 7/24/2015 7/28/2015 7/31/2015 Submit With Bid
8/14/2015 8/28/2015 9/11/2015 9/15/2015 9/18/2015 Submit With Bid
10/2/2015 10/16/2015 10/30/2015 11/3/2015 11/6/2015 Submit With Bid
12/4/2015 12/28/2015 1/8/2016 1/12/2016 1/15/2016 Submit With Bid
1/29/2016 2/12/2016 2/26/2016 3/1/2016 3/4/2016 Submit With Bid
3/18/2016 4/1/2016 4/15/2016 4/19/2016 4/22/2016 Submit With Bid
5/6/2016 5/20/2016 6/3/2016 6/7/2016 6/10/2016 Submit With Bid
6/24/2016 7/8/2016 7/22/2016 7/26/2016 7/29/2016 Submit With Bid
8/12/2016 8/28/2016 9/9/2016 9/13/2016 9/16/2016 Submit With Bid
9/30/2016 10/14/2016 10/28/2016 11/1/2016 11/4/2016 Submit With Bid
12/9/2016 12/30/2016 1/13/2017 1/17/2017 1/20/2017 Submit With Bid
2/3/2017 2/17/2017 3/3/2017 3/7/2017 3/10/2017 Submit With Bid
3/24/2017 4/7/2017 4/21/2017 4/25/2017 4/28/2017 Submit With Bid
5/12/2017 6/9/2017 5/26/2017 6/13/2017 6/16/2017 Submit With Bid
6/30/2017 7/14/2017 7/28/2017 8/1/2017 8/4/2017 Submit With Bid
8/18/2017 9/15/2017 9/1/2017 9/19/2017 9/22/2017 Submit With Bid
10/13/2017 10/27/2017 11/10/2017 11/14/2017 11/17/2017 Submit With Bid
12/18/2017 12/9/2017 1/12/2018 1/16/2018 1/19/2018 Submit With Bid
2/2/2018 2/16/2018 3/2/2018 3/6/2018 3/9/2018 Submit With Bid
3/23/2018 4/6/2018 4/20/2018 4/24/2018 4/27/2018 Submit With Bid
5/11/2018 5/25/2018 6/8/2018 6/12/2018 6/15/2018 Submit With Bid
6/29/2018 7/13/2018 7/27/2018 7/31/2018 8/3/2018 Submit With Bid
8/17/2018 8/31/2018 9/14/2018 9/18/2018 9/21/2018 Submit With Bid
10/5/2018 10/19/2018 11/2/2018 11/6/2018 11/9/2018 Submit With Bid
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“LETTING YOU KNOW?”

The lllinois Department of Transportation (IDOT) is interested in maintaining close
communications with industry. This newsletter highlights subjects that we believe will

be of interest to you.

No. 153

April 2015

Reclaimed Asphalt
Pavement (RAP) and
Reclaimed Asphalt
Shingles (RAS) (D-1)

Multi-year Contract
Recertification

Revised Notice of Letting Bulletin

Please note revisions to the special provision for Reclaimed
Asphalt Pavement and Reclaimed Asphalt Shingles.

In accordance with P.A. 96-0795, prime contractors with a multi-year
contract and subcontractors with a multi-year subcontract are required to
re-certify per the lllinois Procurement Code, Article 50-2, requirements
by July 1% of each year.

In May the department will determine which prime contracts are
considered multi-year and will notify the prime contractors. The prime
contractors will be required to submit the Multi-year Contract
Recertification form for each contract into the Vendor Doc System.

A contractor that makes a false statement material to any given
certification under this Article (50-2) is, in an addition to any other
penalties or consequences prescribed by law, subject to liability
under the lllinois False Claims Act for submission of false claim.

In addition, the prime contractors will need to determine if they have a
subcontract agreement with any subcontractor that would be considered
multi-year (greater than 365 days). If so, the prime will need to submit
the subcontractor’s Multi-Year Contract Recertification form into the
Vendor Doc System

The Multi-Year Contract Recertification form will be located on the
department’s web site at:

http://www.idot.illinois.gov/doing-
business/procurements/construction-services/index

Once on this page click on Compliance & Admin, then click on Admin of
Project and the link Vendor Documents will be the last link. There will
be a link called:

Continuing Disclosure for Contractors and Subcontractors with
Multi-Year contracts.

This link is to the CPO page and then click on FORMS.
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DBE Trucking

Safety Engineering
Policy 4-15, Work
Zone Safety and
Mobility

PROFILE EQUIPMENT
VERIFICATION (PEV)
PROGRAM

Revised Notice of Letting Bulletin

IDOT recently revised forms SBE 2025 (DBE Participation Statement)
and SBE 723 (Weekly Trucking Report). The purpose of the revisions is
to facilitate submittal of the forms and to satisfy all federal DBE rules for
compliance and monitoring. SBE 2025 provides that for trucking only,
an anticipated pay item may be associated with trucking or hauling.
Form SBE 723 instructions were updated and a column for the general
description of work was added.

IDOT intends for the SBE 723 to be a constructive amendment to the
utilization plan in the event the hauling description changes or if DBE
trucking work is added. It is not intended to substitute for the DBE
special provision requirements when a DBE firm is terminated or
replaced. For example, if the DBE trucking firm listed in the SBE 2025
shows it will haul earth excavation but is not available due to unknown
circumstances (e.g., delay in progress schedule), the SBE 723 will show
the actual type of hauling that the firm performed, such as HMA. Again,
in the event the original firm submitted on a SBE 2025 will not be used
for any hauling, the prime must follow the requirements for termination
or substitution of a DBE as set forth in the DBE Special Provision.

Summary of form revisions:

SBE 2025: Adds language for “Anticipated items for Trucking”
applicable only to the description of work for trucking. The description of
work must be a pay item associated with the type of trucking or hauling.

SBE 723: Update to form instructions and added a column for
“Description of Work”

The department has issued Safety Engineering Policy 4-15, Work Zone
Safety and Mobility: Positive Protection of Workers, Drop-offs, and
Temporary Concrete Barrier (TCB). The policy is aimed at complying
with MAP 21 and provides criteria for 1) addressing centerline and edge
drop-offs, 2) requiring pinning if the back of the barrier is less than 24
inches from a drop-off greater than the allowable maximum depth; 3)
anchoring the barrier in lieu of pinning for bridge applications. For
projects let prior to July 1 having unpinned barriers, a risk analysis
should be conducted by the districts and approved by the Bureau of
Safety Engineering.

The 2015 Profile Equipment Verification (PEV) program will be
conducted by Applied Pavement Technology, Inc. this spring on behalf
of the Bureau of Materials and Physical Research. The PEV program is
required for any Contractor or Subcontractor conducting surface profile
testing using the 0.00-inch blanking band. These projects include any of
the following:
e contracts let after January 1, 2013 including work under Articles
407.09 or 420.10 of the Standard Specifications for Road and
Bridge Construction,
e contracts including the Special Provision for Surface Testing of
Pavements, or
e contracts including the Special Provision for Surface Testing of
Hot-Mix Asphalt Overlays.

The 2015 PEV program is tentatively scheduled for the weeks of April 27
and May 4, 2015, Eitipipants in last year's program wil noedto fiave



their profile equipment re-verified (this is an annual program). If you or a
Subcontractor have profile equipment to be verified, please contact
either of the following individuals.

NOTE: No walk-ins will be allowed.
John Storm, Applied Pavement Technology, Inc.

(217) 398-3977
jstorm@appliedpavement.com

Dustin Pulleyblank, Applied Pavement Technology, Inc.
(217) 398-3977
dpulleyblank@appliedpavement.com

If you have any questions about the PEV program, please contact the
following individual at the Bureau of Materials and Physical Research.

LaDonna Rowden

lllinois Department of Transportation
Bureau of Materials and Physical Research
(217) 782-8582
LaDonna.Rowden@illinois.gov

Status of Contracts, The information your office requested can be accessed on the
Contract Bonds, Department’s Web Site at Surety Contract Status Listing which may
Bonding Companies be accessed via the link below. This listing identifies contract numbers,
or Contractors contractors, bond numbers, contract values, mechanics liens and final

acceptance date. This data is updated on a monthly basis and mirrors
the hard copy reports that were formerly mailed to your office.

http://apps.dot.illinois.gov/WCP/PEstimate/PEstimatesearch

Contractor Payment Information may be accessed via the link

below. All pay estimates are available for viewing. You are able to
utilize the pay estimate to identify adjusted contract value, amounts paid
to the contractor to date and percentage completion. Retainage is
generally not withheld. If a “SPECIAL RETAINAGE” line appears, that
generally indicates filing(s) under the Mechanics’ Lien Act (770 ILCS
60/23c). This data is updated on a daily basis. For additional
information regarding the specifics of lien(s), please feel free to contact
the lllinois Department of Transportation, Bureau of Claims at 217-782-
6263.

http://apps.dot.illinois.gov/WCP/

STAY INFORMED! Keep in touch with your representative on the IDOT/Industry Policy
Committee and the IDOT/Industry Joint Co-op Committee.

| ?  llinois Department of Transportation
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Bureau of Design and Environment
Contractor Publications
Electronic Subscription Service

To receive construction contractor related publications and reports through the free subscription
service, please follow the instructions to subscribe. The information will be automatically
emailed to the subscriber on the publish date. The following publications and reports are
currently available for subscription: To subscribe to the list, click on “SUBSCRIBE” and send
the blank email that opens (Don’t add anything to the subject line or to the body of the email).
Directions for unsubscribing are included with each email notification.

IDOT Contractor’s Packet SUBSCRIBE

PLEASE NOTE: The IDOT Contractor’s Packet automatically subscribes the requestor to
all of the following publications and reports. Those not wishing to receive all of the
following lists can subscribe to the desired lists individually

IDOT Addendum/Revision Checklist SUBSCRIBE

A list showing Letting items that have changed as a result of a revision or an addendum.
The contractors should use this checklist to ensure they have incorporated into their plans
and proposals all addenda that have been issued for each particular letting item. The
checklist also identifies withdrawn and deleted items. The checklist is published regularly
whenever addenda are processed.

IDOT Aeronautics Unit Price Tabulation of Bids SUBSCRIBE

A listing of all unit price bids on awarded jobs for the letting, sorted by letting item. The
listing identifies the actual bidders, the as-read bid amounts, the corrected bid amounts (if
applicable) and the low bidders. The listing is not published until jobs are awarded.
Typically, Unit Price Tabulation of Bids listings begin to be published four to eight weeks
after the letting, excluding the federal discretionary seeking projects placed on the March
and August lettings. These may take several months before funds are secured and the
projects awarded.

IDOT As Read Tabulation of Bids SUBSCRIBE

A listing of all bids as they were read at the bid opening. The bid amounts are not checked
at the time this listing is produced. This listing also includes a page which identifies all
letting items for which the as read low bid was, prior to a post letting review, within a
reasonable approximation of the Engineer’s estimate. The listing is usually published by
4:30 p.m. of the day of the letting.

IDOT Price Indices SUBSCRIBE
A monthly posting of the average price of Bituminous, Steel and Fuel; used in determining
cost adjustments on contracts containing the special provision.
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IDOT CBID Files SUBSCRIBE

The CBID files contain the pay items and quantities for a contract, as well as macros to
prepare and print a bid. These files are in Microsoft Excel format (xIs). CBID files are put on
the Website as they become available. It is your responsibility to determine which, if any,
addenda pertains to any project you may be bidding. Failure to incorporate all relevant
addenda may cause your bid to be declared unacceptable. Note that the CBID filename
is the same as the IDOT Contract Number. Please refer to the Transportation Bulletin —
Notice of Letting for the correct contract number.

IDOT Construction Contractor’s Transportation Bulletin — Notice of Letting SUBSCRIBE
This is the official publication and invitation for construction bids by the lllinois Department of
Transportation’s Division of Highways, IDOT Division of Aeronautics and the lllinois
Department of Natural Resources. The bulletin also contains information pertaining to pre-
bid meetings, the DBE program and other current information. The bulletin will be published
on the advertised publish date for each reqgularly scheduled letting. Special lettings will have
applicable bulletins published at least 14 days prior to the letting on an as-needed basis.

IDOT Corrected Tabulation of Bids SUBSCRIBE

A report that lists of all bids for the letting, sorted by letting item. All bids have been
recalculated and checked before this listing is produced. The report identifies the eligible
bidders, the actual bidders, the as-read bid amounts, the corrected bid amounts (if
applicable) and the low bidders for the letting. The listing is usually published within 14 days
after the letting.

IDOT Federal Wage Rates Listing SUBSCRIBE

Identifies the current federal wage rates to be used by contractors for preparing bids
whenever the construction activities are federally participating. The federal wage rates will
be published 10 days prior to the letting date.

IDOT For Bid List of Bidders SUBSCRIBE

The IDOT For Bid List of Bidders is a compilation of all potential bidders who have been
authorized to bid on each letting item for each letting. A separate list is compiled for each
letting and the list is sorted by letting item. The list will be published several times with the
last time being one day prior to the letting.

IDOT Local Roads Contractors Bulletin SUBSCRIBE

The Contractors Bulletin is a weekly publication advertising locally let and "material only,
bids" for local agencies, counties, cities/villages, and road districts throughout the state. The
bulletin is in three parts: (1) previous advertisements for two weeks, (2) new advertisements
with a description of the job, the date and time of letting, description of the material needed
for bidding and any other information, and (3) awarded projects identifying the successful
bidder and the dollar amount.

IDOT News Flash from BDE SUBSCRIBE

A News Flash is important information released by the IDOT Bureau of Design and
Environment which all contractors should read. This is information that becomes available
after publication of the Notice of Letting Bulletin.
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IDOT Not For Bid List of Bidders SUBSCRIBE

A compilation of companies interested in participating in a construction project as a sub-
contractor or as a supplier. A separate list is compiled for each letting and the list is sorted
by letting item. The list will be published several times prior to the Letting and a final list will
be published the day before the Letting.

IDOT Pay Item Report SUBSCRIBE

A report showing all the pay items on the letting. For each pay item, the listing identifies the
quantity, letting item number, contract number, county, IDOT district office and the unit of
measure. The Pay Item Report will be published after all proposals have been posted to the
Web Site.

IDOT Pay Item Report with Awarded Prices SUBSCRIBE

A listing of all pay items on a letting. For each pay item, the listing identifies the quantity,
letting item number, contract number, county, IDOT district office and the unit of measure.
This report has an added column which is the awarded unit price of each item. The Pay
Item Report with Awarded Prices will be published after the last item on the letting is
awarded.

IDOT Unit Price Tabulation of Bids SUBSCRIBE

A listing of all unit price bids on awarded jobs for the letting, sorted by letting item. Whereas
the As Read Tabulation of Bids and the Corrected Tabulation of Bids provide the sum total
amount bid for each letting item, the Unit Price Tabulation of Bids provides the break down
of all bids per line item unit price, and it is only provided for awarded jobs. The listing
identifies the actual bidders, the as-read bid amounts, the corrected bid amounts (if
applicable) and the low bidders. The listing is not published until jobs are awarded.
Typically, Unit Price Tabulation of Bids listings begin to be published within three weeks
after the letting and may continue for up to 60 days. Jobs through the Division of
Aeronautics and the Department of Natural Resources are not included.

IDOT Transportation Procurement Bulletin SUBSCRIBE

The Transportation Procurement Bulletin Web Page features procurement information for
the construction and consulting industry, and the general public. Postings include Invitations
to Bid and Request for Proposals from a variety of Bureaus within the Department of
Transportation. The site also features important procurement information and links to
contract award notices including sole source procurements, emergency purchases, change
orders which exceed $30,000, and renewal notices. Subscribers will receive notification
when new procurement opportunities are posted to the Web page.

If you have questions, contact Tim Garman at (217)524-1642 or Timothy.Garman@illinois.gov
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Electronic Subscription Service

Bureau of Desigh and Environment Manual
and Procedure Memorandum Updates

Bureau of Design and Environment Manual The Bureau of Design and Environment
Manual (BDE Manual) has been prepared to provide uniform policies and procedures for the
Department and consultant personnel preparing Phase | studies and reports and contract plans
for Department. The BDE Manual presents most of the information normally required for
location, design and environmental evaluation of highway construction projects on the state
highway system. Download the BDE Manual.

BDE Procedure Memorandums

The BDE Procedure Memorandums are used as a means to implement changes in procedures,
policies, directives, and/or criteria in the interim between issuance of updates to the BDE
Manual. The designer should refer to these when using the BDE Manual until such time as they
are superseded or incorporated into an updated edition of the BDE Manual.

Download the BDE Procedure Memorandums

To receive updates related to the BDE Manual and BDE Procedure Memorandums through the
free subscription service, click on the link below and send the blank email that pops up. (Do not
add anything to the subject line or to the body of the email). Directions for unsubscribing are
included with each email notification.

SUBSCRIBE to the BDE Manual and Procedure Memorandum Updates subscription list

If you have questions, contact Tim Garman at (217)524-1642 or Timothy.Garman@illinois.gov

Revised Notice of Letting Bulletin April 24, 2015 Letting Published April 14, 2015


mailto: dot-bdemanualupates@lists.illinois.gov
http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Manuals-Guides-&-Handbooks/Highways/Design-and-Environment/Illinois%20BDE%20Manual.pdf
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/Consultant-Resources/bde-procedure-memorandums

Electronic Subscription Service

Highway Standards

Highway Standards are drawings that show the details of various construction items and are considered part of

the plans. The Highway Standards applicable to a particular contract are referenced on the cover sheet of the
plans.

The Highway Standards are only available on the Department’s Web Site

To receive updates related to the Highway Standards through the free subscription service, click on the link
below and send the blank email that pops up. (Do not add anything to the subject line or to the body of the
email). Directions for unsubscribing are included with each email notification.

SUBSCRIBE to the Highway Standards subscription list

If you have questions, contact Tim Garman at (217)524-1642 or at Timothy.Garman@illinois.gov

Revised Notice of Letting Bulletin April 24, 2015 Letting Published April 14, 2015


mailto: dot-highwaystandards@lists.illinois.gov
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/Consultants-Resources/highway-standards-and-district-specific-standards

NOTICE TO ALL BIDDERS

TO REPORT BID RIGGING, BIDDER COLLUSION OR OTHER FRAUDULENT ACTIVITIES

The U.S. Department of Transportation (USDOT) maintains a Hotline Complaint Center
and operates a toll-free “hotline” Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern
time. Anyone with knowledge of possible bid rigging, bidder collusion, DBE fraud or
other fraudulent activities should use the following hotline number or address to report
such activities:

Hotline Number:
(202) 755-1855 or 800-424-9071
Hotline Address:

Office of Inspector General

P. O. Box 23178

L’Enfant Plaza Station
Washington, D.C. 20024-0178

The hotline is part of USDOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of USDOT’s
Inspector General. All information will be treated confidentially and caller anonymity will
be respected.
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SPECIAL NOTICE |

ELECTRONIC BID DISPUTE RESOLUTION

If you believe your electronically submitted bid is in error and not what you submitted to the iCX
SecureVault please submit a request to the department on company letterhead identifying the
letting date, contract number, and iCX bid submittal confirmation number to:

lllinois Department of Transportation
Contracts Office, Room 326

2300 South Dirksen Parkway
Springfield, IL 62764

Attn: Jim Layden

The department will contact ExeVision, LC to release the available data directly to your firm.
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SPECIAL NOTICE

All bids must contain a properly completed Form A, Financial Information &
Potential Conflicts of Interests Disclosure.

A separate Form A must be submitted for each individual who can answer
“yes” to the questions in paragraph C on page 12 of the proposal package

A properly completed form includes the name and address of the contractor
and an original signature.

If a contractor is signing the Not Applicable Statement, the contractor’s
name and address is still required on the first page of Form A.

PLEASE NOTE: Form B, Other Contracts & Financial
Related Information Disclosure, has been changed. Please
be sure to read and check one of the applicable boxes.

If you have questions please contact Jim Layden at (217) 782-7806 or Jim.Layden@illinois.gov
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Special Notice Regarding
IDOT Proposals and Authorization To Bid.

ABOUT IDOT PROPOSALS

All proposals issued by IDOT are potential bidding proposals. Each proposal contains all Certifications
and Affidavits, a proposal signature sheet and a Proposal Bid Bond required for a Prime Contractor to
submit a bid after written AUTHORIZATION TO BID has been issued by IDOT. A Proposal Bid Bond
is not required on items designated as Small Business Set-Asides.

ABOUT AUTHORIZATION TO BID

WHO CAN BID? Bids will be accepted from only those companies that request and receive written
Authorization to Bid from IDOT. To request authorization, a potential bidder must complete and
submit Part A of the Request for Authorization to Bid/or Not For Bid Status for (BDE 124).

WHAT CONSTITUTES AUTHORIZATION TO BID? When a prospective prime bidder submits a BDE
124 and the Affidavit of Availability (BC 57), he/she must indicate at that time which items are being
requested for bidding purposes. Only those items requested For Bidding will be analyzed. After the
request has been analyzed, the bidder will be issued an Authorization To Bid or Not For Bid Report
that indicates which items have been approved for bidding. |f Authorization to Bid cannot be
approved, the Authorization To Bid or Not For Bid Report will indicate the reason for denial.

FIRMS UNSURE AS TO AUTHORIZATION STATUS? Firms that have not received an authorization
form within a reasonable time of complete and correct original document submittal should contact the
department as to status. This is critical in the week before the letting. These documents must be
received by three days before the letting date. Firms unsure as to authorization status should call the
Prequalification Section of the Bureau of Construction at 217/782-34183.

— ——— NOTICE ——— —

NO AUTHORIZATION TO BID WILL BE ISSUED UNTIL A COMPLETED PART A OF FORM BDE 124 AND THE
ORIGINAL AFFIDAVIT OF AVAILABILITY HAS BEEN FILED WITH THE CENTRAL BUREAU OF
CONSTRUCTION.

FOR SMALL BUSINESS SET-ASIDES, THE AFFIDAVIT OF AVAILABILITY (BC 57) IS NOT REQUIRED.
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SPECIAL NOTICE

Highway Construction Careers Training Program (HCCTP)

The Department strongly encourages the prime contractor and their
approved sub-contractors to hire minority, women and disadvantaged
individuals from its federally funded Highway Construction Careers Training
Program (HCCTP) to help meet workforce and trainee goals. This program
is training minorities, women and disadvantaged individuals in highway
construction-related skills, e.g., math for the trades, job readiness, technical
skills coursework (carpentry, concrete flatwork, blueprint reading, site
plans, site work, tools use, etc.) and OSHA 10 hour certification, to prepare
them for a career in the highway construction trades. Graduates are well-
trained and ready to become productive entry-level construction workers.
Contact the appropriate district EEO officer to learn more about the

program and for assistance in meeting workforce and trainee goals.
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SPECIAL NOTICE

Please discontinue faxing your Affidavit of Availability with your Request for
Authorization to Bid/or Not For Bid Status request.

We are required to use only the Original Affidavit of Availability to
determine a contractor’s authorization to bid. This document has a
notarized signature and we must have the original signature prior to
processing your request. The faxed copies are not being looked at and are
just generating excess paper that we have to destroy.

Thank you for your cooperation in this matter.

If you have questions please contact Jim Layden at (217) 782-7806 or Jim.Layden@illinois.gov.
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SPECIAL NOTICE

Subcontractor Registration

Subcontractors interested in participating on contracts are required to
register with the Department. Prequalified contractors, consultants,
material suppliers and trucking companies are NOT required to register.
Subcontractors can register electronically on the Department’s Web Site.
Under the Construction Services header, click on the Subcontractors tab,
then, Subcontractor Registration.

The registration form requires minimal information and can be completed in
minutes. Confirmation, along with a registration number, will be received
by e-mail in 1-2 days. Registration is valid for one year and will then
require renewal. Questions may be addressed to the Prequalification
Section, Bureau of Construction.

Phone: (217) 782-3413
E-mail: Michael.Copp@illinois.gov
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SPECIAL NOTICE

IMPORTANT NOTICE FOR ALL ILLINOIS CONTRACTORS/CONSULTANTS

The Procurement Communication Reporting requirements of Public Act 96-0795 and Public Act
96-0920 (Senate Bill 51 and Senate Bill 3576) became effective on January 1, 2011. The new law
requires the following communications to be reported to the Procurement Policy Board (PPB):

e Communication pertaining to the substance of a procurement matter.

e Communication that suggests a change or asks for a change to be made to a procurement
matter.

e Communication regarding a change order, contract renewal or extension, and contract
awards for a procurement matter initiated by a vendor.

In addition, a vendor is prohibited from bidding on or entering into a contract if the vendor:

e Assisted the agency in determining a need for a contract (except as part of a public
Request for Information).

e Assisted the agency by reviewing, drafting or preparing an invitation for bid, RFI or RFP,
etc. (except as part of public opportunity).

Please note that the following communications need not be reported:

e Statements made by a person in a public forum such as a trade show or public meeting.

e Statements made regarding a matter of practice or procedure.

e Statements initiated by a state employee about products, services, or industry best
practices.

e Statements initiated by a vendor concerning general information about products, services,
or industry best practices -- so long as they are not specific to a current or potential
procurement matter.

e Communications initiated by a vendor regarding construction or construction-related
contracts resulting in a contract modification of less than $250,000.

In order to conform to these new requirements, please note that IDOT intends to fully report the
substance of any reportable procurement communications to the PPB through a web application
developed by Central Management Services. The law requires the PPB to post all
communications received on their website within 7 days of receipt of the report.

It is important to understand that all communications received by IDOT employees from vendors
will be handled in compliance with the new law. This means that any phone calls, face-to-face
conversations, e-mails, or other types of communications that trigger reporting will be fully reported
to the PPB in accordance with the law and will ultimately be made public on the PPB Internet Site.
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SPECIAL NOTICE

PAY ITEMS SUBMITTED WITH BIDS

» Please refer to paragraph 7 in the proposal referring to the
Schedule of Prices when submitting bids.

» Unit prices are to be submitted in U. S. dollars and cents.

* Fractions of a cent will be rounded down to the next whole
number.
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BID SUBMISSIONS FOR LETTINGS

SPECIAL NOTICE

¢ Please use the provided Cover Page (page 4 of the proposal

package) as the first page of your submitted bid.
e Please remember to staple your bid together.

e Proposals should be printed one-sided. (double side copies create
problems processing the bid).

Thank you for your cooperation.

If you have questions please contact Jim Layden at (217) 782-7806 or Jim.Layden@illinois.gov
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SPECIAL NOTICE

SMALL BUSINESS SET-ASIDES

Several items on this Letting are designated as small business set-asides. In
accordance with Section 45-45 of the lllinois Procurement Code and the rules of the
Department, only bids from qualified small businesses will be considered for award. No
construction business is a small business if its annual sales and receipts exceed
$14,000,000.

To encourage maximum competition, these Small Business Set-Asides are open bidding
items. In accordance with the rules of the Department, prequalification is waived for
these items. All bidders, including those correctly prequalified by the Department, are
required to submit with the bids a Qualification and Equipment Inventory Certification
Form. The form is included with the proposal and bidding documents (pages 11a—11h).

You will find a current list of Set-Asides on the following page of this bulletin. There will
be Small Business Set-Asides on future Lettings as well.

All bidders planning to bid on a designated Small Business Set-Aside MUST submit a
Request For Authorization To Bid/or Not For Bid Status form (BDE 124) to the Plans &
Contracts Office by 4:30 pm, the Tuesday prior to the letting. Bidders submitting bids on
designated Small Business Set-Aside projects are NOT required to be prequalified by
the department, and therefore NOT required to submit an Affidavit of Availability (BC 57).

If you have any questions please contact Jim Layden at 217-782-7806 or send an email
to Jim.Layden@illinois.gov .
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SMALL PROJECTS LISTING

04/24/2015

Small Business Initiative Projects

The following items are designated as Small Business Set-Asides. In
accordance with Section 45-45 of the lllinois Procurement Code and the
rules of the Department, only bids from qualified small businesses will be
considered for award. No construction business is a small business if its
annual sales and receipts exceed $14,000,000.

To encourage maximum competition, these Small Business Set-Aside
projects are open bidding items. All bidders are required to submit with the
bids a Qualification and Equipment Inventory Certification Form. The form
is included with the proposal and bidding documents.

32 33 46 47 64 66 84
88 89 90 o1 92 93

Hot-Mix Asphalt Projects (less than 3000 Ton)

The following items are small HMA projects designated to encourage the
participation of prequalified small businesses and or prequalified
Disadvantaged Business Enterprises. These items have up to 3,000 tons
of bituminous products; however, the ownership of a bituminous plant is not
required in accordance with 44 lllinois Administrative Code 650.70. These
designated projects are open for bidding by any pre-qualified contractor
with a Hot-Mix Asphalt (HMA) Paving work rating or a Hot-Mix Asphalt
(HMA) Plant Mix work rating. All other prequalification requirements are
unchanged.

54 106 129 169
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SPECIAL NOTICE

Clarification of Reconsideration for DBE Utilization Plans

All prime contractors please take note that the DBE utilization plans, both forms SBE 2025 and
SBE 2026, are required to be submitted with the bid on all construction contracts that contain a
specified goal in the special provision for Disadvantaged Business Enterprise Participation.
Based on recent FHWA clarification, the DBE Special Provision has been updated to clarify
what conditions warrant providing the bidder an opportunity for an administrative
reconsideration and what documentation may be provided during the reconsideration process.

Under the DBE Special Provision the bidder must either document that it has obtained enough
DBE participation to meet the contract DBE goal or, in the event that the bidder has not
obtained enough DBE participation to meet the contract DBE goal, documented good faith
efforts. If the Department determines that the apparent low bidder has either failed to achieve
the contract DBE goal or failed to provide sufficient documentation of its good faith efforts, the
bidder will be afforded an opportunity for an administrative reconsideration at which time
additional written documentation or argument of the bidder’s good faith efforts made prior to the
bid may be submitted.

The additional documentation that may be provided and considered during the reconsideration
should be limited to information further supporting the bidder’s original submittal. In limited
cases, where a bidder had genuinely thought it had achieved the DBE goal but a review of the
Utilization Plan establishes that the goal was not met, the bidder may submit documentation of
its good faith efforts that were made prior to submitting its bid. Allowing additional
documentation to be submitted during an administrative reconsideration is not intended to be a
method by which a bidder may circumvent the intent of the regulations and the DBE Special
Provision by withholding required documentation until the time of a reconsideration proceeding.
It is also not intended to allow a bidder to wait until after submitting a bid, but in advance of the
reconsideration proceedings, to begin making good faith efforts to meet the goal.
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SPECIAL NOTICE

RULE FOR SUBMITTAL OF DBE UTILIZATION PLANS

All prime contractors please note that a complete DBE Utilization Plan
includes forms SBE 2025 and SBE 2026.

Both forms are required to be submitted with the bid on all construction
contracts that contain a specified goal in the special provision for
Disadvantaged Business Enterprise Participation.

Bids that do not have a DBE Ultilization Plan as required by special
provision will be rejected.
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- SPECIAL NOTICE REGARDING DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION -

Disadvantaged Business Enterprise (DBE) Utilization Plan

For proposals that contain a Special Provision for Disadvantaged Business Enterprise Participation it is the responsibility of each bidder
to submit a DBE Utilization Plan (Plan) (Form SBE 2026 and Form SBE 2025) as required by the Special Provision. Forms for the
submittal of the Plan are available on the IDOT Web Site, in each district’s Bureau of Construction office or by calling IDOT’s Bureau of Small
Business Enterprises at (217) 782-5490.

DBE Plan submittal - As detailed in the Special Provision entitled “DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)”;
all bidders must submit Form SBE 2026 and Form SBE 2025 with their bid at the Letting. Failure to submit both forms with the bid shall
cause the bid to be rejected as not responsive.

SEE THE SPECIAL PROVISIONS WITHIN THE PROPOSALS FOR SPECIFIC DBE GOAL PERCENTAGES

lllinois Unified Certification Program DBE Directory

Pursuant to the requirements of the federal regulations, all state transportation agencies that receive federal-aid funds are required to
implement a “one-stop” certification process for DBEs. As a result of this requirement, IDOT, together with the City of Chicago, CTA, Metra
and Pace, has established the lllinois Unified Certification Program (IL UCP).

The IL UCP maintains a DBE Directory to provide a reference source to assist bidders/proposers in meeting DBE contract goals. The DBE
Directory lists the DBE-certified firms in alphabetical order with their address, contact information and specialty of work. It is the responsibility
of the prime contractor/consultant to make his/her own determination regarding the capability of a DBE firm. Only those firms certified as of
the letting date/bid opening may be utilized in meeting a DBE contract goal.

Supportive Services Consultants

IDOT’s Office of Business and Workforce Diversity’s Bureau of Small Business Enterprises administers the federal Disadvantaged Business
Enterprise (DBE) program. The goal of IDOT’s DBE Supportive Services program is to provide assistance that fosters opportunities for DBE
firms to participate in IDOT'’s transportation-related contracts.

IDOT contracts with outside consultants to provide its DBE firms with management and technical supportive services assistance. This
assistance is provided at no cost to IDOT’s DBE firms, to those firms seeking IDOT DBE program certification, to IL UCP DBE-certified firms
who hold (or are bidding on) IDOT contracts, and to prime contractors doing business with IDOT.

Management assistance includes, but is not limited to, assistance with cash flow, bonding and financing, obtaining work/equipment/other
resources, obtaining payments for work completed, preparation of business plans, computer technology, certification/prequalification
application assistance, assessment of management/accounting/computer systems, assistance with loan package preparation, development
of web site/marketing materials/safety plans, and IDOT DBE workshops on various topics.

Districts 1 -3

Mr. Theo Joyner, Project Director

Ralph G. Moore & Associates

401 South LaSalle, Suite 1401

Chicago, IL 60605

Phone: 312/419-7260 Fax: 312/419-1918
Email: theojoyner@rgma.com

Districts 4,5,6,7,8,9

Mr. Mark Vaughn, Project Director
Franklin & Vaughn, LLC

1 Sunset Hills Professional Center, Suite D
Edwardsville, IL 62025

Phone: 618/614-3194 Fax: 618/675-4426
Email: mark@franklinvaughncpa.com

Technical Assistance includes, but is not limited to, assistance with estimating, bidding, negotiations, technical tasks, reading specifications
and plans, developing production schedules, preparing required reporting forms and documentation, reviewing IDOT contract-related
documents/reports, assistance with IDOT project site inspections/meetings and contract troubleshooting, and IDOT DBE workshops on
various topics.

Districts 1,2,3,4,5,6,7,8,9
André O. Williams, Organizational Development Specialist
Millennia Professional Services

Districts 1,2,3,4,5,6,7,8,9
Kevin Hayes, District 1 Lead Contact Person
ESI Consultants, Ltd.

850 North Main Street
Morton, IL 61550

Phone: 309/222-0787

Fax: 309/321-8142

E-mail: awilliams@mps-il.com

Districts 1,2,3,4,5,6,7,8,9

Ramon Dela Cruz, P.E., Vice President
Millennia Professional Services

2600 Warrenville Road, Suite 203
Downers Grove, IL 62650

Phone: 630/742-1000 Fax: 630/839-2566
E-mail: rdelacruz@mps-il.com@mps-il.com
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Chicago, IL 60604

Phone: 312/277-1700

Fax: 312/735-6741

E-mail: khayes@esiltd.com

District 6

Rich Nowack, Project Director

Quigg Engineering, Inc.

2000 South Main Street, Suite A
Jacksonwville, lllinois 62650

Phone: 217/245-5375 Fax: 217/245-5398
E-mail: rnowack@quiggengineering.com

Published April 14, 2015


http://www.idot.illinois.gov/Assets/uploads/files/IDOT-Forms/SBE/SBE%202026.docx
http://www.idot.illinois.gov/Assets/uploads/files/IDOT-Forms/SBE/SBE%202025.docx
http://www.idot.illinois.gov/Assets/uploads/files/IDOT-Forms/SBE/SBE%202026.docx
http://www.idot.illinois.gov/Assets/uploads/files/IDOT-Forms/SBE/SBE%202025.docx

FDIC Definition of Minority Depository Institution

Section 308 of the Financial Institutions Reform, Recovery, and Enforcement Act of 1989 ("FIRREA") requires the Secretary of the Treasury
to consult with the Director of the Office of Thrift Supervision and the Chairperson of the FDIC Board of Directors to determine the best
methods for preserving and encouraging minority ownership of depository institutions. Section 308 of FIRREA defines the term "minority
depository institution" as any depository institution where 51 percent or more of the stock is owned by one or more "socially and economically
disadvantaged individuals."

Given the ambiguous nature of the phrase "socially and economically disadvantaged individuals," the FDIC's Policy Statement defines
"minority depository institution" as any Federally insured depository institution where 51 percent or more of the voting stock is owned by
minority individuals. "Minority" as defined by Section 308 of FIRREA means any "Black American, Asian American, Hispanic American, or
Native American." The voting stock must be held by U.S. citizens or permanent legal U.S. residents to be counted in determining minority
ownership.

In addition to institutions that meet the ownership test, institutions will be considered minority depository institutions if a majority of the Board
of Directors is minority and the community that the institution serves is predominantly minority. Institutions that are not already identified as
minority depository institutions can request to be designated as such by certifying that they meet the above definition. Institutions interested in
self-certification should contact the National Coordinator of the FDIC's Minority Depository Institutions Program.

Minority Depository Institutions in lllinois

AMERICAN METRO BANK CHICAGO, IL
AMERICAN METRO BANK, 667 N CASS AVE OFF WESTMONT, IL
AMERICAN METRO BANK, CHINATOWN BRANCH CHICAGO, IL
AZTECAMERICA BANK BERWYN, IL
HIGHLAND COMMUNITY BANK CHICAGO, IL
HIGHLAND COMMUNITY BANK, 10537 S HALSTED ST OFF CHICAGO, IL
HIGHLAND COMMUNITY BANK , WOODLAWN BRANCH CHICAGO, IL
ILLINOIS-SERVICE FS&LA CHICAGO, IL
ILLINOIS-SERVICE FS&LA , CHATAM BRANCH CHICAGO, IL
INTERNATIONAL BANK CHICAGO CHICAGO, IL
INTERNATIONAL BANK CHICAGO , BELLWOOD BRANCH BELLWOOD, IL
INTERNATIONAL BANK CHICAGO , SOUTH CHINATOWN BRANCH CHICAGO, IL
INTERNATIONAL BANK CHICAGO , STONE PARK BRANCH STONE PARK, IL
NATIONAL REPUBLIC BANK CHICAGO CHICAGO, IL
NATIONAL REPUBLIC BANK CHICAGO , 2615 W DEVON AVE OFF CHICAGO, IL
MILLENNIUM BANK DES PLAINES, IL
NATIONAL REPUBLIC BANK OF CHICAGO CHICAGO, IL
PACIFIC GLOBAL BANK CHICAGO, IL
PACIFIC GLOBAL BANK, 3233 S ASHLAND OFFICE CHICAGO, IL
PACIFIC GLOBAL BANK , SOUTH ARCHER BRANCH CHICAGO, IL
SEAWAY BANK & TRUST COMPANY CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , BROADVIEW BANKING CTR FACILITY | BROADVIEW, IL
SEAWAY BANK & TRUST COMPANY , BONZEVILLE FACILITY CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , CHATHAM RIDGE FACILITY CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , CRESTWOOD BRANCH CRESTWOOD, IL
SEAWAY BANK & TRUST COMPANY , DRIVE-IN FACILITY CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , MAYWOOD BRANCH MAYWOOD, IL
SEAWAY BANK & TRUST COMPANY , MICHIGAN AVE FACILITY CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , MIDWAY FACILITY CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , OHARE FACILITY BRANCH CHICAGO, IL
SEAWAY BANK & TRUST COMPANY , WAUKEGAN FACILITY WAUKEGAN, IL
URBAN PARTNERSHIP BANK CHICAGO, IL
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IMPORTANT NOTICE:
TRANSPORTATION BULLETIN REVISIONS

Letting Date: April 24, 2015

The following revisions have been made to this Transportation Bulletin. If you downloaded the
bulletin prior to the noted revision date, you should incorporate the revisions or download and use
a new copy of the bulletin.

REVISION DATE: April 14, 2015

Revision No. 1: ltem No. 1 the description reads (Completion Date: December 31, 2015). The
description has been changed to read (Completion Date: December 31, 2015 Plus 15 Working
Days).

Revision No. 2: ltem No. 14 the description reads (Completion Date: November 30, 2015). The
description has been changed to read (Completion Date: November 30, 2016).

Revision No. 3: ltem No. 40 the description reads (Completion Date: June 7, 2016). The
description has been changed to read (Completion Date: July 31, 2016).

Revision No. 4: ltem No. 44 the description reads (45 Calendar Days). The description has been
changed to read (45 Calendar Days Plus 10 Working Days).

Revision No. 5: ltem No. 48 the description reads (45 Calendar Days). The description has been
changed to read (45 Calendar Days Plus 10 Working Days).

Revision No. 6: ltem No. 69 the description reads (Completion Date: October 15, 2015). The
description has been changed to read (Completion Date: November 20, 2015 Plus 10 Working
Days).

Revision No. 7: Item No. 101 the description reads District 4. The description has been changed
to read District 9.

Revision No. 8: Item No. 101 the description reads Bolden Lily Road. The description has been
changed to read Golden Lily Road.

Revision No. 9: ltem No. 141 has been WITHDRAWN from the Letting.
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April 24, 2015 Letting
Revised Index Listing

PAVEMENT

109. Adams 10-P4003-03-BT BILL KLINGNER TRAIL

108. Adams 14-00021-02-RS FAS 588 CH 28

185. Calhoun 09-00001-01-PV FAS 754 MAIN STREET

61. Champaign (28X-1,30X-1)RS-4 FAP 800 Us 45

62. Champaign (74,10-4-1,10-4,10-5)RS FAI 74 I-74

152. Champaign 11-00290-00-PV FAP 813 OLYMPIAN DRIVE
60. Champaign 12(RS-4,RS-5) &RS-3 FAS 1518/FAP 719 UsS 150

84. Coles 51-1N FAP 91/820 IL 16/130

79. Coles D7 PATCHING 2015-4 FAP 325/91 IL 116

125. Cook 01-00207-00-BT OLD PLANK TRAIL

43. Cook 08-00201-00-BT FAU 1300 CENTRAL ROAD

170. Cook 08-F3000-21-BT NORTH BRANCH TRAIL

126. Cook 12-00018-00-RS FAU 2792 LAWNDALE AVENUE
130. Cook 14-00037-00-RS FAU 1569 73RD STREET

134. Cook 14-00053-00-RS VARIOUS

129. Cook 14-00057-00-RS FAU 2775 OAK PARK AVENUE
133. Cook 14-00091-00-RS FAU 1698 KENSINGTON AVENUE
15. Cook 3045N-1 FAP 343 IL 68

34. Cook T-1F-RS FAI 80 I-80

22. Cook ZR-RS-4 FAP 334 Us 12/IL 53

24. DuPage 10-00091-00-LS FAU 2651 NORTH ARDMORE AVENUE
176. DuPage 11-00048-00-38P FAU 1321 IRVING PARK ROAD
172. DuPage 12-00076-00-PV FAU 1409 CRESCENT BOULEVARD
174. DuPage 13-00300-00-PK STATION BOULEVARD

25. DuPage 14-00010-00-RS FAU 2530 POWIS ROAD

128. DuPage 14-00070-00-RS VARIOUS

106. Edgar 14-00124-00-RS FAS 678 CH 1

165. Gallatin 13-00079-00-RS FAS 888

69. Hancock (112)RS-3,L,N, I FAP 685/538 IL 9/94

98. Jefferson (41-1-1)RS-1 FAI 57 I-57

136. Kane 14-00105-00-RS FAU 3890 PECK ROAD

143. Kankakee 10-00097-00-BT FAP 840 IL 50

54. Knox (110)I-1; (l108X-1,112)T FAS 1195 IL 180

123. Lake 02-00063-00-CH FAP 334 Us 12

169. Lake 12-00035-00-RS FAU 210 LONG LAKE DRIVE
17. Lake 2013-0531 FAP 346 Us 41

188. Lake 09-00135-11-BT FAU 1223 Washington Street
103. LaSalle 10-00040-00-RS FAU 6093 WALNUT STREET
144. Livingston 11-00080-04-RS FAS 1362 CH 8

80. Macon D7 HMA RESURF 2015-8 VARIOUS VARIOUS

77. Macon D7 PAVT PRSV 2014-2 FAI 72 I-72

85. Madison (72,56)RS-1, 65-2RS-4 FAP 789/592 & FAU 8890 IL 143/157

163. Madison 11-00065-00-PV SPORTSMAN ROAD

162. Madison 12-00066-01-WR FAP 789 IL 143

52. Marshall 62-[2,3]RS FAI 39 I-39

175. McHenry 08-00357-00-BR TR 32 NOE ROAD

122. McHenry 13-00077-00-RS FAU 4085 MCCULLOM LAKE ROAD
137. McHenry 14-00025-00-RS VARIOUS

67. McLean (1,2)1I-1 FAP 704 I-55 BUS/VETERANS PKWY
66. McLean-Piatt D5 CRACK & JOINT SEAL 2015-2 VARIOUS VARIOUS

179. Ogle 13-00296-00-RS FAS 91 MULFORD ROAD

51. Peoria (17,16)RS—4;15RS-7 FAP 669 IL 116

149. Peoria 11-00058-08-PV FAS 1387 & FAS 384 STATE ST. & OLD GALENA RD.
110. Pike 14-00094-00-PP VARIOUS

55. Putnam (120)I, RS-2; (78-1)I-1, RS-2 FAP 619 & FAS 2370 IL 71 & OLD IL 26
186. St. Clair 06-00017-00-TL FAP 314 & FAP 327 IL 4 & US 50

50. Stark 108RS-5 FAS 1379 IL 91

64. Various D5 CRACK & JOINT SEAL 2015-1 VARIOUS VARIOUS

BRIDGES

101. Alexander (2-1)1-1 FAI 57 I-57

100. Alexander D9 DECK SEAL 2015-2 FATI 57 I-57

91. Bond-Madison DIST 8 BRIDGE DECK 2015-4 VARIOUS VARIOUS

49. Bureau (117B) I FAS 248 TISKILWA SPUR

88. Calhoun-Greene-Jersey DIST 8 BRIDGE DECK 2015-1 VARIOUS VARIOUS

154. Cass 12-11114-00-BR TR 163

29. Cook 0202-602-HB-BR MS 4010 70TH PLACE

114. Cook 0303BR-1 FAU 1598 139TH ST

28. Cook 161Y-R-BR FAP 876 IL 1
219. Cook 2013-047BR FAP 307 IL 64

115. Cook 2014-0741 FAU 3565 & 3593 IL 171 & MICHIGAN CITY RD
37. Cook 3349-1I FAU 2688 IL 7

159. Crawford 05-06130-00-BR TR 293

158. Crawford 14-05118-00-BR TR 76

182. DeKalb 08-00076-00-BR FAU 5332 CH 33

— 1 —
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BRIDGES continued
145. DeKalb
111. Fayette
99. Franklin
150. Fulton
155. Hancock

46. Henry-Rock Island

171. Kane
32. Kane
183. Knox
27. Lake
33. Lake
189. Lake

180. LaSalle
181. LaSalle
75. Lawrence
102. Livingston
94. Madison
92. Madison
93. Madison

89. Marion-Washington

146. Marshall
139. Massac
124. McHenry
173. McHenry
59. McLean
68. McLean
147. Mercer

90. Monroe-Randolph

178. Moultrie
56. Peoria-Knox
96. Randolph

160. Richland
76. Richland

107. Sangamon

156. Shelby

53. Tazewell-Marshall-Mason

97. Union

31. Various
218. Various
78. Various
95. Various
153. Vermilion
151. Warren
112. Wayne

44. Whiteside
47. Whiteside
177. Whiteside
142. Winnebago

ELECTRICAL

118. Bureau-LaSalle

19. Cook

120. DeKalb
65. Douglas
168. DuPage
148. Fulton
117. Grundy

116. Kankakee-Iroquois
119. Kendall-LaSalle

16. Lake

71. Sangamon
87. St Clair
35. Various
36. Various
121. Various
58. Various
57. Various
187. Winnebago

Revised Notice of Letting Bulletin

13-11109-01-BR
12-07130-00-BR

D9 CM RIPRAP 2015-1
11-00130-08-BR
12-25119-00-BR

D2 DECK SEALING 2015-2
11-00298-00-BR

2014-0821

12-17121-00-BR

124X-B(BR)

2014-084B

12-00239-00-BR
16-00731-00-BR
16-00732-00-BR

109B-1

13-17111-03-BR

60-9HB-4-P

DIST 8 BRIDGE DECK 2015-5
DIST 8 BRIDGE DECK 2015-6
DIST 8 BRIDGE DECK 2015-2

05-12116-00-BR & 08-24110-00-BR

(64-3B)I-7

08-00358-00-BR
10-00378-00-BR
(14R-2)BR-5

(57-7) I

05-00095-00-BR

DIST 8 BRIDGE DECK 2015-3
(142BY)BR

D4 BRIDGE METALIZING 2015
12-B-1

04-00111-00-BR

1251

09-01118-01-BR

13-16121-00-BR & 13-16122-00-BR

D4 BRIDGE WASHING 2015
11B-2

2014-0801I

D2 BRIDGE WASHING 2015-4
D7 BR DECK SEALING 2015

DIST 8 SCOUR MITIGATION 2015-2

10-00341-00-BR
10-00056-03-BR
13-00126-00-BR
(0-2MFT) T

D2 DECK SEALING 2015-4
(195-3B & 195-3B-1)P
14-00608-00-BT

D3 LIGHTING REPAIR 2015-2
(3127-1)N-1(13)

D3 LIGHTING REPAIR 2015-6
D5 LIGHTING CM 2015-1
13-00078-00-TL
10-00102-00-LS

D3 LIGHTING REPAIR 2015-3
D3 LIGHTING REPAIR 2015-5
D3 LIGHTING REPAIR 2015-1
106N-1

(21) TsS-3

DIST 8 ITS 2015-2
2014-0881I

2014-090Ts

D3 LIGHTING REPAIR 2015-4
D4 ELECTRICAL 2015-1

D4 ITS 2015
06-00541-00-SP

TR 245
TR 476
FAI 57
FAS 452
TR 88
VARIOUS
FAU 2421
FAU 3887
TR 304
FAP 346
FAP 535
Marthon Drive
FAS 272
FAS 272
FAP 781
TR 31
FAP 310
VARIOUS
VARIOUS
VARIOUS
TR 3

FAI 24
TR 2

FAS 33
FAS 294
FAP 704
FAS 1405
VARIOUS
FAP 323
VARIOUS
FAS 858
FAS 706
FAP 116
TR 162
TR 243
VARIOUS
FAS 1911
VARIOUS
VARIOUS
VARIOUS
VARIOUS
FAU 7046
FAS 405
FAS 797
FAS 196
FAP 309
FAI 88 and FAP 309
RAILS TO TRAILS

VARIOUS
FAP 348
VARIOUS
FAI 57

VARIOUS
VARIOUS
VARIOUS
VARIOUS
VARIOUS
FAP 334
FAP 664
FAI 255
VARIOUS
VARIOUS
VARIOUS
VARIOUS
VARIOUS
FAU 5108

— 2 —
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I-57
CH 2

VARIOUS
SHEFFER ROAD
IL 31

Us 41

IL 60

Mathon Drive
CH 6

CH 6

IL 33

IL 255
VARIOUS
VARIOUS
VARIOUS

I-24

COUNTY LINE ROAD
FRANKLINVILLE ROAD
OLD US 66

I-55 BUSINESS

CH 12

VARIOUS

Us 36

VARIOUS

ROOTS RD

IL 130
PANTHER CREEK ROAD

VARIOUS
OLD US 51
VARIOUS
VARIOUS
VARIOUS
VARIOUS

SOUTH GRIFFIN STREET

CH 1
CH 1
GARDEN PLAIN RD
Us 30
I-88/US 30 Spur

VARIOUS
IL 43
VARIOUS
I-57

VARIOUS
VARIOUS
VARIOUS

IL 12/IL 59
WABASH AVENUE
I-255

VARIOUS
VARIOUS
VARIOUS
VARIOUS
VARIOUS
ROCKTON AVENUE
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MISCELLANEOUS

73. Adams

1. Bureau

83. Clark-Macon
21. Cook-Lake
13. Cook-Will
135. Cook

26. Cook
131. Cook
127. Cook

18. Cook

38. Cook

10. Cook

5. Cook

7. Cook
113. Cook

9. DuPage-McHenry
140. Jo Daviess
30. Kane

4. Kane
104. Kendall
11. Lake-Will
20. Lake
138. Lake

3. Lake
166. Lake
184. Madison
164. Madison

6. McHenry
72. Menard

74. Montgomery
105. Peoria

48. Rock Island
86. St Clair
161. St. Clair
157. Various
39. Various
40. Various
41. Various
42. Various

8. Various

2. Various
14. Various
70. Various
81. Various
82. Various
12. Will-Cook
23. Will
132. Will
167. Will

45. Winnebago

AERONAUTICS

4A. Fulton

1A. Fulton

2A. LaSalle
3A. Marion

1A. Montgomery
2A. Williamson

(1) I-1

D3 OVD SIN STR REPL 15-06
D7 ASH BORER CONTROL 2015
0809T

D1 SIGN REPLACEMENT 16-01
06-P4045-02-SP
12-00051-00-Sw
12-00061-00-SG
13-00268-00-BT

2013-0811I

2020-901T(15)

D 1 APP PAINT PVT MKG 15-26
D-1 REFLECTOR REPL 15-21
D-1 REFLECTOR REPL 15-23
GIT - BURNHAM GREENWAY

D 1 APP PAINT PVT MKG 15-25
12-00034-00-SwW

126-I

D-1 REFLECTOR REPL 15-20
12-00001-00-sSwW

D 1 APP PAINT PVT MRKG 15-27
113HB-BR-1

12-00096-00-sw

D-1 REFLECTOR REPL 15-19
D-1 REFLECTOR REPL 2015-31
10-00229-01-LsS
12-00003-00-sw

D-1 REFLECTOR REPL 15-22
(2) 1-3

(68-2)WS-5

13-00179-00-SP

(81-1)DM-3

82-4T-1

12-00008-00-SW
05-00067-00-MS

2015-001DTR

2015-0021

2015-0051

2015-007sG

D-1 PAINT PVT MRK 15-24
D-1 REFLECTOR REPL 15-18
D3 H-T PVMNT MRK RPR 15-33
D6 TREE REMOVAL 2014

D7 GUARDRAIL 2015-1

D7 WEED CONTROL SPRAYING 2015

D1 SIGN REPLACEMENT CONT 15-29

10-00074-00-BR
12-00020-00-SwW

D-1 REFLECTOR REPL 2015-32
77DM

INGERSOLL

INGERSOLL

ILLINOIS VALLEY REGIONAL
CENTRALIA MUNICIPAL
LITCHFIELD MUNICIPAL
WILLIAMSON COUNTY REGIONAL

ILLINOIS DEPARTMENT OF NATURAL RESOURCES

1LR.
2LR.

Gallatin
Perry
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FAP 518/733
FAI 180

FAI 70 & 72
FAU 1270
FAT 57

PENNSY GREENWAY PATH

FAU 1289

MATTESON AVENUE

FAU 2840
FAU 3536
FAI 94

VARIOUS
VARIOUS
VARIOUS

GRAND ILLINOIS TRAIL

VARIOUS
RUSH STREET
FAP 307
VARIOUS
VARIOUS
VARIOUS
FAU 2744
VARIOUS
VARIOUS
VARIOUS
VARIOUS
VARIOUS
VARIOUS
FAP 34
FAT 55
VARIOUS
FAI 74
FAI 55/70/64
VARIOUS
VARIOUS
VARIOUS
VARIOUS
VARIOUS
VARIOUS
VARIOUS
VARIOUS
VARIOUS
VARIOUS
VARIOUS
VARIOUS
FAT 80
FAP 351
VARIOUS
VARIOUS
FAP 734

MARSHALL EQUIPMENT MARY ANN #2 MINE RECLAMATION
PEABODY C.C. #14 MAJESTIC-SUREFIRE RECLAMATION

_3_
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IL 61/94
I-180

I-70 & 72
LAKE COOK RD
I-57

WILLOW ROAD

DODGE AVENUE
CLYBOURN AVE
I-90/94
VARIOUS
VARIOUS
VARIOUS

GRAND ILLINOIS TRAIL

VARIOUS

IL 64
VARIOUS

VARIOUS
SHERIDAN RD

VARIOUS
VARIOUS

VARIOUS
IL 97
I-55

I-74
I-55/70/64

VARIOUS
VARIOUS
VARIOUS
VARIOUS
VARIOUS
VARIOUS
VARIOUS
VARIOUS
VARIOUS
VARIOUS
I-80

IL 7

VARIOUS
IL 2
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APRIL 24, 2015 LETTING
REVISED ITEM DESCRIPTIONS

Contract No. 46333 Bureau County District 3

Section D3 OVD SIN STR REPL 15-06

FAI Route 180  (I-180)

Repairing or replacing damaged or deteriorating overhead sign structure components at various locations in Bureau
County; includes 22 cu yds earth excavation; 480 cu yds furnished excavation; 192 sq yds subbase granular material; 150
ft steel plate beam guard rail; 2 traffic barrier terminals; 852 sq ft sign panel; 288 ft overhead sign structure-span; 138 ft
overhead sign structure-walkway; 64 cu yds drilled shaft concrete foundations; remove 3 overhead sign structure-span;
remove 6 concrete foundations-overhead; remove 3 electric services; (Completion Date: December 31, 2015 plus 15
Working Days) (Job No. C-60-006-15) (0-01885-3001) (See the Special Provisions for the DBE Percentage)
PREVIOUSLY ADVERTISED: March 6, 2015 (Item 1)

Contract No. 46346 Various Counties District 1

Section D-1 REFLECTOR REPL 15-18

Various Routes (VARIOUS)

Removal and replacement of damaged raised reflective pavement markers at various locations in the District; includes
4,000 raised reflective pavement markers; 61,339 replacement reflectors; 4,000 raised reflective pavement marker
removal; traffic control and protection. (Completion Date: November 30, 2015) (Job No. C-60-018-15) (0-01591-1001)
(See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: March 6, 2015 (ltem 2)

Contract No. 46347 Lake County District 1

Section D-1 REFLECTOR REPL 15-19

Various Routes (VARIOUS)

Removal and replacement of damaged raised reflective pavement markers and castings at various locations in the
District; includes 3,800 raised reflective pavement markers; 24,695 replacement reflectors; 3,800 raised reflective
pavement marker removal. (Completion Date: November 30, 2015) (Job No. C-60-019-15) (0-01591-1002)

(See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: March 6, 2015 (ltem 3)

Contract No. 46348 Kane County District 1

Section D-1 REFLECTOR REPL 15-20

Various Routes (VARIOUS)

Removal and replacement of raised reflective pavement markers and castings at various locations in Kane County;
includes 2,700 raised reflective pavement markers; 23,607 replacement reflectors; 2,700 raised reflective pavement
marker removal. (Completion Date: November 30, 2015) (Job No. C-60-020-15) (0-01591-1003)

(See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: March 6, 2015 (ltem 4)

Contract No. 46349 Cook County District 1

Section D-1 REFLECTOR REPL 15-21

Various Routes (VARIOUS)

This project consists of removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker
castings and placing new raised pavement marker castings within the limits shown; includes 2,700 each raised reflective
pavement marker; 27,810 each replacement reflector; 2,700 each raised reflective pavement marker removal.
(Completion Date: November 30, 2015) (Job No. C-60-021-15) (0-01591-1004)

(See the Special Provisions for the DBE Percentage)

Contract No. 46350 McHenry County District 1

Section D-1 REFLECTOR REPL 15-22

Various Routes (VARIOUS)

This project consists of removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker
castings and placing new raised pavement marker castings within the limits shown; includes 2,100 each raised reflective
pavement marker; 19,371 each replacement reflector; 2,100 each raised reflective pavement marker removal.
(Completion Date: November 30, 2015) (Job No. C-60-022-15) (0-01591-1005)

(See the Special Provisions for the DBE Percentage)
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Contract No. 46351 Cook County District 1

Section D-1 REFLECTOR REPL 15-23

Various Routes (VARIOUS)

This project consists of removing reflectors, placing new reflectors, removing damaged raised reflective pavement marker
castings and placing new raised pavement marker castings within the limits shown; includes 24,700 each raised reflective
pavement marker; 80,649 each replacement reflector; 24,700 each raised reflective pavement marker removal;
(Completion Date: November 30, 2015) (Job No. C-60-023-15) (0-01591-1006)

(See the Special Provisions for the DBE Percentage)

Contract No. 46352 Various Counties District 1

Section D-1 PAINT PVT MRK 15-24

Various Routes (VARIOUS)

Applying paint pavement marking lines at various locations in District 1; includes 18,000 sq ft paint pavement marking
letters and symbols; 752,000 ft paint pavement marking; 4,500 sq ft pavement marking removal. (Completion Date:
November 30, 2015) (Job No. C-60-024-15) (0-01581-1007) (See the Special Provisions for the DBE Percentage)
PREVIOUSLY ADVERTISED: March 6, 2015 (ltem 164)

Contract No. 46353 DuPage-McHenry Counties District 1

Section D 1 APP PAINT PVT MKG 15-25

Various Routes (VARIOUS)

This project consists of applying water borne, lead free, white and yellow paint pavement marking lines; includes
6,000,000 ft paint pavement marking. (Completion Date: November 30, 2015) (Job No. C-60-025-15) (0-01581-1004)
(See the Special Provisions for the DBE Percentage)

Contract No. 46354 Cook County District 1

Section D 1 APP PAINT PVT MKG 15-26

Various Routes (VARIOUS)

This project consists of applying water borne, lead free, white and yellow paint pavement making lines; includes 4500,000
ft paint pavement marking. (Completion Date: November 30, 2015) (Job No. C-60-026-15) (0-01581-1005)

(See the Special Provisions for the DBE Percentage)

Contract No. 46355 Lake-Will Counties District 1

Section D 1 APP PAINT PVT MRKG 15-27

Various Routes (VARIOUS)

This project consists of applying water borne, lead free, white and yellow paint pavement marking lines; includes
3,775,000 ft paint pavement marking. (Completion Date: November 30, 2015) (Job No. C-60-027-15) (0-01581-1006)
(See the Special Provisions for the DBE Percentage)

Contract No. 46356 Will-Cook Counties District 1

Section D1 SIGN REPLACEMENT CONT 15-29

FAI Route 80 (1-80)

Repairing or replacing damaged sign components furnishing and installing new signs and supports and other related work
as shown on individual work orders; includes 17,847 sq ft sign panel; remove 13,472 sq ft sign panel; 58,733 Ibs
structural steel sign support-breakaway; 402 ft overhead sign structure walkway; 1 metal screen; 8 internal truss
dampers; 92 transfer service signs; remove 901 ft overhead sign structure-walkway; nighttime work zone lighting;
mobilization. (Completion Date: June 30, 2016) (Job No. C-60-029-15) (0-01571-1001)

(See the Special Provisions for the DBE Percentage)

Contract No. 46357 Cook-Will Counties District 1

Section D1 SIGN REPLACEMENT 16-01

FAI Route 57 (1-57)

Repairing or replacing damaged sign components, furnishing and installing new signs and supports and other related
work at various locations as described in individual work orders; includes 31,689 sq ft sign panel; remove 22,109 sq ft
sign panel; 43,524 Ibs structural steel sign support-breakaway; 4,438 ft telescoping steel sign support; 4 internal truss
dampers; remove 1,174 ft overhead sign structure-walkway; 90 transfer service signs; furnish and install 140 clamp
plates; 180 mile post marker assemblies; mobilization; traffic control and protection. (Completion Date: June 30, 2016)
(Job No. C-60-001-16) (0-01571-1002) (See the Special Provisions for the DBE Percentage)
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15.

16.

17.

18.

-3-

Contract No. 46364 Various Counties District 3

Section D3 H-T PVMNT MRK RPR 15-33

Various Routes (VARIOUS)

Placing various types, sizes and widths of pavement markings at various locations as specified on individual work orders;
includes 270,000 ft hot spray thermoplastic pavement marking; 100,400 ft grooving for recessed pavement marking; 200
ft grooving for recessed pavement marking; 81,400 ft thermoplastic pavement marking; 8,400 ft preformed plastic
pavement marking; 13,200 ft epoxy pavement marking; 858,600 ft modified urethane pavement marking; 200 sq ft
pavement marking removal. (Completion Date: November 30, 2016) (Job No. C-60-033-15) (0-01581-3001)

(See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: March 6, 2015 (ltem 191)

Contract No. 60T87 Cook County District 1

Section 3045N-1

FAP Route 343 (IL 68) Project ACCMM-343(26)

Intersection improvement, drainage and traffic signal modernization on IL 68 in Barrington and Inverness; includes 699 cu
yds earth excavation; 904 sq yds aggregate subgrade improvement; 487 sq yds HMA base course widening; 906 tons
polymerized HMA binder and surface course, Mix F; 144 sq yds pavement removal; 5,138 sq yds milling; 389 sq yds
patching; 407 sq yds HMA shoulders; 1,393 ft storm sewers; 2 manholes; 1,062 ft concrete curb and gutter; 44.5 sq ft
sign panel; 9,457 ft thermoplastic pavement marking; controller; 6,096 ft electric cable; 4 steel mast arm assemblies and
poles; 12 signal heads, LED; 870 ft detector loop; 32 units grading and shaping shoulders; 20 cu yds non-special waste
disposal; uninterruptable power supply; 350 cu yd non-special waste disposal; mobilization; traffic control and protection;
federally funded. (45 Working Days) (Job No. C-91-489-12) (1-78288-0000) (See the Special Provisions for the DBE
Percentage)

Contract No. 60W16 Lake County District 1

Section 106N-1

FAP Route 334 (IL 12/IL 59) Project ACHSIP-334(26)

Intersection improvement and new traffic signals for US 12/IL 59 located 1.5 located 1.5 miles north of IL 120 in Volo;
includes 3,689 cu yds earth excavation; 65 cu yds trench backfill; 8,347 sq yds topsoil; 4.0 acres seeding; 16,940 sq yds
erosion control blanket; 1,676 tons HMA binder and surface course; 4,194 sq ft PCC sidewalk; 1,944 sq yds pavement
removal; 6,665 sq yds milling; 220 sq yds patching; 635 ft pipe underdrains; 92.5 sq ft sign panel; 7,248 ft thermoplastic
pavement marking; 7,552 ft electric cable; 3 steel mast arm assemblies and poles; 75 cu yds aggregate subgrade
improvement; 21 shade trees; 105 shrubs; uninterruptable power supply; mobilization; traffic control and protection;
federally funded. (70 Working Days) (Job No. C-91-197-13) (0-00888-1001)

(See the Special Provisions for the DBE Percentage)

Contract No. 60W99 Lake County District 1

Section 2013-053I

FAP Route 346 (US 41) Project ACHSIP-346(17)

HMA shoulders, guardrail, signing, pavement widening and traffic signal modernization on US 41 from IL 21 to Park
Avenue W. in Gurnee, Park City, Waukegan, North Chicago, Knollwood, Lake Bluff, Lake Forest and Highland Park;
includes 2,915 cu yds earth excavation; 1,379 cu yds trench backfill; 23,318 sq yds topsoil; 5.3 acres seeding; 23,106 sq
yds erosion control blanket; 693 sq yds aggregate subgrade improvement; 487 tons HMA binder and surface course, Mix
D; 1,026 sq ft PCC sidewalk; 184 sq yds pavement removal; 125 sq yds patching; 30,968 sq yds HMA shoulders; 24 Ibs
reinforcement bars; 2,304 ft storm sewers; 267,481 ft shoulder rumble strips; 6,886 sq ft sign panel; 30,366 ft
thermoplastic pavement marking; 1,410 ft underground conduit; 11,779 ft electric cable; 16 signal heads, LED; 1,269 ft
detector loop; controller; mobilization; traffic control and protection; federally funded. (60 Working Days)

(Job No. C-91-414-13) (1-78666-0000) (See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: March 6, 2015 (Item 168)

Contract No. 60X69 Cook County District 1

Section 2013-0811

FAU Route 3536 (CLYBOURN AVE)

Bikeway channelization, concrete median, bike signals and restriping on Clybourn Ave. from IL 64 (North Ave.) to Division
St. in Chicago; includes 1,241 sq yds pavement removal; 1,115 sq yds milling; 2,817 ft concrete curb; 20,857 ft
thermoplastic pavement marking; 7 shade trees; 8,828 sq ft concrete median; remove and reinstall signal equipment; 1
pedestrian push-button; 7 signal heads, polycarbonate, LED; 883 sq yds subbase granular material; 9,395 sq ft stamped
colored PCC median surface; 200 ft electric cable; 315 sq ft sign panel; mobilization; traffic control and protection.

(35 Working Days) (Job No. C-91-170-14) (1-79270-0000) (See the Special Provisions for the DBE Percentage)
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20.

21.

22.

28.

24.

Contract No. 60X73 Cook County District 1

Section (3127-1)N-1(13)

FAP Route 348 (IL 43) Project ACCMM-348(53)

Intersection improvement with the addition of a right turn lane and traffic signal modernization on IL 43 at 143rd St. in
Orland Park; includes 346 cu yd earth excavation; 1,600 ft grading and shaping ditches; 914 sq yd aggregate subgrade
improvement; 656 sq yds HMA base course; 1,320 tons polymerized HMA binder and surface course, Mix F; 688 sq ft
PCC sidewalk; 88 sq yds pavement removal; 8,877 sq yds milling; 168 sq yds patching; 909 ft concrete curb and gutter;
150 cu yds non-special waste disposal; 40 sq ft sign panel; 6,020 ft thermoplastic pavement marking; controller; 8,263 ft
electric cable; 4 steel mast arm assemblies and poles; 16 signal heads, LED; 814 ft detector loop; mobilization;

traffic control and protection; federally funded. (50 Working Days) (Job No. C-91-179-14) (1-78747-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 60Y43 Lake County District 1

Section 113HB-BR-1

FAU Route 2744 (SHERIDAN RD)

Repairs to the north abutment/retaining wall of the structure carrying Sheridan Rd. over Scranton Ave. (SN049-0039);
includes 18.13 cu yds concrete; 3,010 Ibs epoxy coated reinforcement bars; 1,266 sq ft structural repair of concrete;
mobilization; traffic control and protection. (20 Working Days) (Job No. C-91-382-14) (0-01621-1001)

(See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: March 6, 2015 (Item 7)

Contract No. 60Y45 Cook-Lake Counties District 1

Section 0809T

FAU Route 1270 (LAKE COOK RD)

Drainage improvement along Lake Cook Rd. located approximately 0.70 mile east of Ela Rd. in Deer Park; includes 108
cu yds trench backfill; 50 cu yds topsoil; 330 ft grading and shaping ditches; 30 sq yds patching; 83 ft storm sewers; 87 ft
storm sewer removal; 1 manhole; 80 ft thermoplastic pavement marking; mobilization; traffic control and protection.

(15 Working Days) (Job No. C-91-384-14) (0-01621-1005) (See the Special Provisions for the DBE Percentage)
PREVIOUSLY ADVERTISED: March 6, 2015 (ltem 8)

Contract No. 60Y57 Cook County District 1

Section ZR-RS-4

FAP Route 334 (US 12/IL 53)

4.16 miles of milling and resurfacing on US 12/IL 53 (Rand Rd.) from West Lake Cook Rd. (Lake County Line) to Arlington
Heights Rd. in Palatine and Arlington Heights; includes 42 cu yds earth excavation; 23,123 tons polymerized HMA binder
and surface course, Mix F; 165,170 sq yds milling; 2,761 sq ft PCC sidewalk; 2,800 sq yds patching; 42 cu yds non-
special waste disposal; 3,850 ft detector loop; 4,900 ft concrete curb and gutter; 91,635 ft thermoplastic pavement
marking; 16,186 tons material transfer device; mobilization; traffic control and protection. (45 Working Days)

(Job No. C-91-429-14) (1-78657-0000) (See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: January 30, 2015 (ltem 78)

Contract No. 61A31 Will County District 1

Section 10-00074-00-BR (LOCKPORT)

FAP Route 351 (IL7)  Project TE-D1(870)

Project consist of earthwork, PCC sidewalks, curb and gutter replacement, driveway pavement replacement, drainage
structure adjustments, modular concrete retaining walls, installation of pipe handrails, placement of thermoplastic
pavement markings, landscape restoration, and all other incidental items to complete the work on FAP Route 351 (IL 7)
from 7th Street to Adelmann Road in the City of Lockport; includes 66 unit tree removal; 982 cu yd removal and disposal
of unsuitable materials; 2,315 ft perimeter erosion barrier; 80 tons aggregate for temporary access; 3,679 sq yd protective
coat; 30,887 sq ft PCC sidewalks; 934 sq yd driveway pavement removal; 201 sq yd Class D patches; 17 ft precast
concrete box culverts; 114 ft storm sewers, Class A; 463 ft combination concrete curb and gutter; 310 ft remove and re-
erect steel plate beam guardrail; 950 cu yd non-special waste disposal; 2,029 ft thermoplastic pavement marking line;
2,933 ft electric cable in conduit; 4 pedestrian signal heads; 925 ft steel railing (special); 1,846 sq ft segmental concrete
block wall; 640 sq yd stabilized driveways; traffic control and protection; federally funded; (A Special Provision for this
contract requires insurance that names additional insureds). (50 Working Days)

(Job No. C-91-494-11) (0-01725-1037) (1-21695-0000) (See the Special Provisions for the DBE Percentage)

DELETED FROM THE LETTING
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Contract No. 61B20 DuPage County District 1

Section 14-00010-00-RS (WAYNE)

FAU Route 2530 (POWIS ROAD) Project M-4003(468)

This project consists of 1.38 miles of resurfacing with binder and surface courses, culvert replacement, patching and
pavement markings on Powls Road from Army Trail Road to Smith Road in the Village of Wayne; includes 16,000 Ib
bituminous materials (prime coat); 1,150 ton polymerized leveling binder (machine method), N50; 2,320 ton HMA surface
course, Mix "D", N50; 20,080 sq yd HMA surface removal; 1,000 sq yd Class D patches; 1,600 sq yd aggregate
shoulders, Type B 4"; 28 ft pipe culverts; 28,170 ft thermoplastic pavement markings; federally funded;

(A Special Provision for this contract requires insurance that names additional insureds). (25 Working Days)

(Job No. C-91-190-15) (1-21705-0000) (See the Special Provisions for the DBE Percentage)

DELETED FROM THE LETTING

Contract No. 62A16 Lake County District 1

Section 124X-B(BR)

FAP Route 346 (US 41)

Bridge joint repair, bridge deck repair overlay and approach resurfacing on the structure carrying US 41 (Skokie Highway)
over Des Plaines River in Gurnee (SN 049-0029); includes 19 tons polymerized HMA surface course Mix F; 189 sq yds
milling; 14.8 cu yds concrete removal; 14.8 cu yds concrete; 990 Ibs reinforcement bars; 184 ft preformed joint strip seal;
7,485 ft thermoplastic pavement marking; 1,130 sq yds bridge deck thin polymer overlay; 260 sq ft structural repair of
concrete; 35 sq yds deck slab repair; 154 ft silicone joint sealer; 1,130 sq yds concrete bridge deck scarification;
mobilization; traffic control and protection. (20 Working Days) (Job No. C-91-093-15) (0-01621-1011)

(See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: March 6, 2015 (ltem 176)

Contract No. 62A23 Cook County District 1

Section 161Y-R-BR

FAP Route 876 (IL 1)

Bridge repairs and bridge joint repairs on IL 1 (Halsted St.) over Butterfield Creek (SN016-2409) located 2.5 miles west of
US 30 in Glenwood and Homewood; includes 52 tons HMA surface course, Mix D; 25.7 cu yds concrete removal; 69 cu
yds concrete; 10,520 Ibs epoxy coated reinforcement bars; 7,670 ft thermoplastic pavement marking; temporary shoring
and cribbing; 189.8 sq ft structural repair of concrete; 614 sq yds HMA surface removal (deck); 33 sq yds approach slab
repair; mobilization; traffic control and protection. (35 Working Days) (Job No. C-91-106-15) (0-01621-1016)

(See the Special Provisions for the DBE Percentage)

Contract No. 62A24 Cook County District 1

Section 0202-602-HB-BR

MS 4010 (70TH PLACE)

Bridge deck and joint repairs, guardrail improvements and striping all for the structure carrying 70th Place over Flag
Creek (SN016-1063) in Indian Head Park; includes 23 tons HMA surface course, Mix D; 83 sqg yds patching; 8 tons
aggregate wedge shoulders; 22 cu yds concrete removal; 54 cu yds structure excavation; 28 cu yds concrete; 255 sq yds
bridge deck grooving; 2,010 Ibs epoxy coated reinforcement bars; 144 expansion bolts; 50 ft steel plate beam guard rail; 4
traffic barrier terminals; 115 ft thermoplastic pavement marking; 266 sq yds bridge deck scarification; 266 sq yds bridge
deck latex concrete overlay; 15 sq ft structural repair of concrete; 65 cu yds debris removal; 159 sq ft temporary sheet
piling; 38 cu yds granular backfill for structures; mobilization; traffic control and protection. (30 Working Days)

(Job No. C-91-107-15) (0-01621-1017) (See the Special Provisions for the DBE Percentage)

Contract No. 62A25 Kane County District 1

Section 126-I

FAP Route 307 (IL 64) Project ACHSIP-307(41)

Shoulder rumble strip improvement along IL 64 from County Line Rd. to Anderson Rd. in Lily Lake and Virgil; includes
137 ft grading and shaping ditches; 162 sq yd HMA base course; 75 ft pipe culverts; 68,691 ft shoulder rumble strips;
37,153 ft center line-rumble strip; 27,564 ft hot spray thermoplastic pavement marking; 20 cu yds non-special waste;
traffic control and protection; federally funded. (15 Working Days) (Job No. C-91-112-15) (1-79385-0000)

(See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: March 6, 2015 (ltem 20)

Contract No. 62A29 Various Counties District 1

Section 2014-080I

Various Routes (VARIOUS)

Repair of existing concrete barrier wall, bridge parapet and noise abatement wall located along various expressways and
arterial highways in District 1; includes 13 cu yds earth excavation; 147 ft saw cuts; 166 tie bars; 27 cu yds concrete
removal; 29 cu yds concrete; 875 Ibs epoxy coated reinforcement bars; noise abatement wall repairs; 81 sq yds protective
shield (permanent); 8 cu yds debris removal; mobilization; traffic control and protection. (55 Working Days)

(Job No. C-91-127-15) (0-01621-1018) (See the Special Provisions for the DBE Percentage)



Small Business Set-Aside

32. Contract No. 62A30 Kane County District 1
Section 2014-082I
FAU Route 3887 (IL 31)
Pavement patching and removal of the existing culvert that carries IL 31 over Animal Crossing located 1.4 miles south of
IL 62 in unincorporated Kane County; includes 71 units tree removal; 50 cu yds furnished excavation; 528 cu yds earth
excavation; 316 ft perimeter erosion barrier; 100 sq yds patching; 24 sq yds HMA shoulders; removal of existing structure;
75 ft steel plate beam guard rail; 120 ft thermoplastic pavement marking; mobilization; traffic control and protection.
(15 Working Days) (Job No. C-91-128-15) (0-01621-1008) (See the Special Provisions for the DBE Percentage)
Small Business Set-Aside

33. Contract No. 62A32 Lake County District 1
Section 2014-084B
FAP Route 535 (IL 60)
Repairs to the culvert that carries IL 60 over a ditch located 0.5 miles west of Wilson Road in unincorporated Lake
County; includes 6 sq yds patching; 5 cu yds concrete removal; 51 cu yds structure excavation; 710 lbs epoxy coated
reinforcement bars; 51 expansion bolts; 5 cu yds concrete; 12 ft thermoplastic pavement marking; 10 sq yds grading and
shaping foreslopes; 110 sq ft temporary soil retention system; mobilization; traffic control and protection.
(15 Working Days) (Job No. C-91-133-15) (0-01621-1019) (See the Special Provisions for the DBE Percentage)

34. Contract No. 62A37 Cook County District 1
Section T-1F-RS
FAI Route 80 (1-80)
Resurfacing the ramp of EB |-80 to NB [-294 (Tri-State Tollway) in Hazel Crest; includes 1,070 tons HMA binder and
surface course, Mix F; 5,044 sq yds milling; 383 sq yds patching; 53 tons aggregate wedge shoulder; 1,946 ft steel plate
beam guard rail; 2 traffic barrier terminals; mobilization; traffic control and protection. (15 Working Days)
(Job No. C-91-149-15) (1-79397-0000) (See the Special Provisions for the DBE Percentage)

35. Contract No. 62A40 Various Counties District 1
Section 2014-088I
Various Routes (VARIOUS)
Temporary traffic control setup for various maintenance and traffic repair along various State maintained expressways
and arterial routes in District 1 to be done on a work order basis; includes 196 traffic control and protection of various
types; 100 drums; 500 barricades; 100 flexible delineators; 50 cal days traffic control surveillance. (Completion Date:
September 14, 2017) (Job No. C-91-176-15) (Operations) (See the Special Provisions for the DBE Percentage)

36. Contract No. 62A42 Various Counties District 1
Section 2014-090TS
Various Routes (VARIOUS)
LED installation, traffic signal modernization at various locations in District 1; includes 6 controllers; 35 traffic signal posts,
galvanized steel; 85 signal heads, LED; 43 optically programmed signal heads, LED; 10 combination signal heads, LED;
77 pedestrian signal heads, LED; 56 pedestrian push-buttons; 26 signal head, LED, retrofit; 77 pedestrian push-buttons,
non-latching; 23 uninterruptable power supplies; mobilization; traffic control and protection; (55 Working Days)
(Job No. C-91-179-15) (0-00901-1005) (See the Special Provisions for the DBE Percentage)

37. Contract No. 62A46 Cook County District 1
Section 3349-
FAU Route 2688 (IL7)  Project ACM-2688(3)
Removal of an existing culvert carrying IL 7 (Wolf Rd.) over a ditch located 0.2 mile south of 143rd St. and replacing it
with a RCCP culvert, in Volo (SN016-1340); includes 135 cu yds earth excavation; 388 ft perimeter erosion barrier; 106
sq yds aggregate subgrade improvement; 31 sq yds aggregate shoulders; 76.6 cu yds concrete removal; 16.2 cu yds
concrete; 92 stud shear connectors; 960 Ibs epoxy coated reinforcement bars; 50 ft pipe culverts; 200 ft thermoplastic
pavement marking; 1,590 sq ft permanent steel sheet piling; 238 cu yds granular culvert backfill; mobilization;
traffic control and protection; federally funded. (15 Working Days) (Job No. C-91-199-15) (1-78894-0000)
(See the Special Provisions for the DBE Percentage)

38. Contract No. 62A50 Cook County District 1

Section 2020-901T(15)

FAI Route 94 (1-90/94)

Installing trench drain in the west shoulder of the southbound 1-90/94 local lanes at 59th St. in Chicago; includes 1 inlet
filter; 4 cu yds subbase granular material; 49 sq yds paved shoulder removal; 49 sq yds PCC shoulders; 1.8 cu yds
concrete; 107.7 ft trench drain; mobilization; traffic control and protection. (15 Working Days)

(Job No. C-91-234-15) (0-01621-1024) (See the Special Provisions for the DBE Percentage)
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Contract No. 62A54 Various Counties District 1

Section 2015-001DTR

Various Routes (VARIOUS)

Dead tree removal along various routes in various counties in District 1; includes 26,000 units tree removal; 50 tree
pruning; 30 gal weed control, basal treatment; 50 tree limb removal; 1,500 units tree removal, special; 5,000 units stump
removal only; 50 units selective clearing; mobilization. (Completion Date: December 31, 2017)

(Job No. C-91-244-15) (0016211027) (Formal Contract) (0-02040-1001)

(See the Special Provisions for the DBE Percentage)

Contract No. 62A55 Various Counties District 1

Section 2015-002I

Various Routes (VARIOUS)

High tension cable barrier repairs at various locations along various expressway medians in District 1; includes repair 180
ft high tension cable (Brifen); repair 8 high tension cable system end sections (Brifen); repair 120 ft high tension cable
(Gibraltor); repair 975 posts (Gibraltor); repair 7 high tension cable system end sections (Gibraltor); repair 90 ft high
tension cable (Trinity); repair 75 posts (Trinity); repair 4 high tension cable system end sections (Trinity). (Completion
Date: July 31, 2016) (Job No. C-91-245-15) (0018451000) (MCHD) (See the Special Provisions for the DBE Percentage)

Contract No. 62A59 Various Counties District 1

Section 2015-005I

Various Routes (VARIOUS)

Weed spraying at various locations in District One; includes 100 acres mowing; 2,000 sq ft mowing special; 200 gal weed
control aquatic; 75 gal weed control broadleaf in turf; 30 gal weed control, teasel; 80 gal weed control selective; 20 gal
weed control basal treatment; mobilization. (Completion Date: December 31, 2017)

(Job No. C-91-257-15) (0-01621-1028) (Formal Contract) (See the Special Provisions for the DBE Percentage)

Contract No. 62A61 Various Counties District 1

Section 2015-007SG

Various Routes (VARIOUS)

Sign installation and repairs along various expressways and arterial routes in District One; includes remove 800 sign
panel assemblies; remove 500 sign panels; 5,000 ft telescoping steel sign support; 2,500 ft wood sign support; straighten
225 existing sign posts; install 15,500 sq ft sign panel; 100 holes drilled; 100 flexible delineators; install 2,000 sq ft street
sign; 100 delineators; nighttime work zone lighting. (Completion Date: June 07, 2016)

(Job No. C-91-271-15) (0-01621-1029) (See the Special Provisions for the DBE Percentage)

Contract No. 63210 Cook County District 1
Section 08-00201-00-BT (DES PLAINES)
FAU Route 1300 (CENTRAL ROAD) Project CMM-9003(179)

Project consists of removing the existing bituminous and aggregate shoulders and laying a new HMA shoulder, earth
excavation, tree removal, erosion control, PCC sidewalk, pavement removal, steel plate beam guardrail, pavement
markings and all other incidental items on FAU Route 1300 (Central Road) from Wolf Road to East River Road in the City
of Des Plaines; includes 200 unit tree removal; 3,543 cu yd earth excavation; 150 cu yd furnished excavation; 1,950 sq yd
topsaoil furnish and place; 9,050 sq yd erosion control blanket; 16,975_ft perimeter erosion barrier; 11,350 sq yd aggregate
subgrade improvement; 6,000 Ib bituminous materials; 1,290 yd HMA surface course; 10,500 sq ft PCC sidewalk; 6,570
sq ft sidewalk removal; 770 sq yd Class D patches; 1,100 ton aggregate wedge shoulder; 11,350 sq yd HMA shoulders;
560 ft combination concrete curb and gutter; 1,890 cu yd non-special waste disposal; 19,329 ft thermoplastic pavement
marking line; 6,750 sq ft pavement marking removal; 8 trees; 2 solar power flashing beacon assemblies; 26 above grade
inlet filters; 1,100 ft steel plate beam guardrail; traffic control and protection; federally funded; (A Special Provision for this
contract requires insurance that names additional insureds). (65 Working Days) (Job No. C-91-219-09) (1-11015-0025)
(See the Special Provisions for the DBE Percentage)

Contract No. 64H60 Whiteside County District 2

Section (0-2MFT)T

FAS Route 196 (GARDEN PLAIN RD) Project ACRS-196(103)

Removal and replacement of two box culverts carrying Garden Plains Rd. over drainage ditches between Millard Rd. and
Hillside Rd. in Whiteside County; includes 1,465 cu yds earth excavation; 1.5 acres seeding; 53 sq yds stone riprap; 53 sq
yds filter fabric; 479 sq yds aggregate base Couse; 57 tons HMA surface course, Mix C; 495 sq yds patching; 288 tons
aggregate shoulders; removal of 2 existing structures; 41,290 Ibs reinforcement bars; 2,630 Ibs epoxy coated
reinforcement bars; 294 cu yds concrete box culverts; 4 end sections; 805 ft transversable pipe grate; 173 ft pipe
underdrains; 1,115 ft paint pavement marking; 28 shade trees; 1,306 tons rock fill; mobilization; traffic control and
protection; federally funded. (45 Calendar Days plus 10 Working Days) (Job No. C-92-126-13) (2-33210-0100)

(See the Special Provisions for the DBE Percentage)
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45. Contract No. 64K56 Winnebago County District 2
Section 77DM
FAP Route 734 (IL 2)
Demolition and removal of a residential home with attached garage located in the southeast corner of IL 2 at Gleasman
Rd. in Rockford; includes 231 sq yds topsoil; 1 building removal; filling existing well; removing septic tank; removal and
disposal of non-friable asbestos; mobilization. (15 Working Days) (Job No. C-92-009-15) (2-06700-0300)
(See the Special Provisions for the DBE Percentage)
PREVIOUSLY ADVERTISED: March 6, 2015 (ltem 40)
Small Business Set-Aside

46. Contract No. 64K69 Henry-Rock Island Counties District 2
Section D2 DECK SEALING 2015-2
Various Routes (VARIOUS)
Concrete sealer applied to bridge deck at various locations in Henry and Rock Island Counties; includes 197,903 sq ft
concrete sealer; mobilization; traffic control and protection. (30 Working Days) (Job No. C-92-032-15) (2930010200)
(See the Special Provisions for the DBE Percentage)
Small Business Set-Aside

47. Contract No. 64K71 Whiteside County District 2
Section D2 DECK SEALING 2015-4
FAP Route 309 (US 30)
Concrete sealer applied to the deck of the structure carrying US 30 over the Mississippi River (SN 098-6003) located in
Whiteside County; includes 147,915 ft concrete sealer; traffic control and protection; mobilization. (15 Working Days)
(Job No. C-92-034-15) (2930010400) (See the Special Provisions for the DBE Percentage)

48. Contract No. 64K72 Rock Island County District 2
Section (81-1)DM-3
FAI Route 74 (I-74)  Project ACNCII-7-4(313)
Demolition and removal of several buildings adjacent to I-74 in Moline for future 1-74 reconstruction project; includes 740
sq yds pavement patching; removal of 4 buildings; removal and disposal of friable asbestos; removal and disposal of non-
friable asbestos; 7 water service removal; mobilization; traffic control and protection; federally funded. (45 Calendar Days
plus 10 Working Days) (Job No. C-92-030-15) (2-10660-0329) (See the Special Provisions for the DBE Percentage)

49. Contract No. 66E42 Bureau County District 3
Section (117B)I
FAS Route 248 (TISKILWA SPUR)
Scour countermeasures at the piers and abutments of the structure (SN 006-0114) carrying Tiskilwa Spur over Bureau
Creek located 0.3 miles north of Tiskilwa; includes 813 sq yd stone riprap; 542 sq yd filter fabric; mobilization; traffic
control and protection. (15 Working Days) (Job No. C-93-032-15) (0-02001-3002)
(See the Special Provisions for the DBE Percentage)

50. Contract No. 68981 Stark County District 4
Section 108RS-5
FAS Route 1379 (IL 91) Project ACRS-1379(104)
This project consists of 5.82 miles of bituminous milling and resurfacing, guardrail removal and replacement on IL 91 from
IL 93/IL 17 junction in Toulon; includes 2,230 cu yd earth excavation (widening); 96,008 Ib polymerized bituminous prime
coat; 3,213 ton polymerized leveling binder; 6,426 ton HMA surface course; 11,471 ton material transfer device; 77,519
sq yd 3/4" HMA surface removal; 54,732 ft strip reflective crack control treatment; 3,640 ton aggregate wedge shoulder;
6,259 ton HMA shoulders; 664 ft long-span guardrail over culvert; 8 each traffic barrier terminals; 1,626 ft guardrail
removal; 90,909 ft modified urethane pavement marking; 382 each raised reflective pavement markers; mobilization;
traffic control and protection; federally funded. (45 Working Days) (Job No. C-94-101-10) (4-40550-0100)
(See the Special Provisions for the DBE Percentage)

51. Contract No. 68A78 Peoria County District 4

Section (17,16)RS-4;15RS-7

FAP Route 669 (IL 116) Project ACF-669(35)

This project consists of 8.2 miles of pavement patching, longitudinal joint repair, milling, HMA overlay, HMA shoulder
widening and shoulder rumble strips on IL 116 from Eden Road to the north leg of IL 78; includes 4,547 cu yd earth
excavation (widening); 300 ft grading and shaping ditches; 20 acre mowing; 110,997 Ib polymerized bituminous prime
coat; 4,907 ton polymerized leveling binder; 10,560 ton HMA surface course; 144,000 sq yd 3/4" HMA surface removal;
5,339 sq yd 2" HMA surface removal; 101 sq yd class D patches; 5,078 sq yd partial depth patching; 711 ton partial depth
patching; 1,078 ton aggregate wedge shoulder; 7,545 ton HMA shoulders; 76,416 ft shoulder rumble strips; 19,474 ft
longitudinal joint repair; 10,560 ton material transfer device; 120,572 ft modified urethane pavement marking; 687 each
raised reflective pavement markers; mobilization; traffic control and protection; federally funded. (50 Working Days)

(Job No. C-94-037-12) (4-00116-0300) (4-40610-1501) (See the Special Provisions for the DBE Percentage)
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52. Contract No. 68B71 Marshall County District 4
Section 62-[2,3]RS
FAI Route 39 (I-39)  Project ACNHPP-3-9(40)
This project consists of 7.2 miles of patching and bituminous resurfacing on 1-39 from 2 miles south of IL 17 to the LaSalle
County line; includes 4,459 cu yd earth excavation; 22,889 sq yd 4" topsoil; 2,843 ft grading and shaping ditches; 7.5
acres seeding; 170 acres mowing; 1,815 sq yd riprap; 251,170 Ib polymerized bituminous prime coat; 12,028.9 ton
polymerized leveling binder; 22,793.5 polymerized HMA binder course; 25,398.2 ton polymerized HMA surface course;
59,881.7 ton material transfer device; 1,798 sq yd class A patches; 85 sq yd class B patches; 12,388 ft strip reflective
crack control treatment; 22,782 ton aggregate shoulders; 39,839.5 ton HMA shoulders; 54.6 cu yd concrete
superstructure; 7,074 ft steel plate beam guardrail; 76 traffic barrier terminal; 153,276 ft shoulder rumble strips; 202,503 ft
thermoplastic pavement marking; 182,790 ft grooving for recessed pavement marking; 1,316 raised reflective pavement
markers; mobilization; traffic control and protection; federally funded. (190 Working Days)
(Job No. C-94-066-14) (4-00153-0500) (See the Special Provisions for the DBE Percentage)

583. Contract No. 68B86 Tazewell-Marshall-Mason Counties District 4
Section D4 BRIDGE WASHING 2015
Various Routes (VARIOUS)
Bridge washing of lllinois River bridges in Tazewell, Marshall and Mason Counties, SN090-0030 (Cedar St.), SN090-0070
(Old McClugage Bridge), SN090-1115 (New McClugage Bridge), SN090-0114 (Pekin), SN090-0001 (Murray Baker
Bridge), SN090-0122 (Bob Michael Bridge), SN090-0108, 0109, (Shade Lohman Bridge), SN062-0003 (Lacon), SN 062-
0036 (Henry), SN 063-0002 (Havana); includes washing of 11 bridges; mobilization; traffic control and protection.
(60 Working Days) (Job No. C-94-085-14) (0-01285-4001) (See the Special Provisions for the DBE Percentage)
PREVIOUSLY ADVERTISED: March 6, 2015 (ltem 55)

54. Contract No. 68C04 Knox County District 4
Section (110)I-1; (108X-1,112)I
FAS Route 1195 (IL 180)
This project consists of 10 miles of HMA widening and partial depth patching on IL 180 from IL 167 junction to US 150;
includes 7,077 sq yd 4" HMA base course; 1,187 ton HMA surface course; 7,077 sq yd pavement removal; 3,539 sq yd 2"
HMA surface removal; 1,116 sq yd 2" partial depth removal; 126 ton partial depth patching; 32,886 ft paint pavement
marking; mobilization; traffic control and protection. (25 Working Days) (Job No. C-94-103-14) (4-00012-1425)
(See the Special Provisions for the DBE Percentage)

55. Contract No. 68C09 Putnam County District 4
Section (120)1, RS-2; (78-1)I-1, RS-2
FAP Route 619 & FAS 2370 (IL 71 & OLD IL 26)
This project consists of milling and resurfacing on IL 71 from just east of Prairie Parkway to just west of Coffee Creek
northeast of Hennepin and on OId IL 26 (County Rd. 1050N) from just east of the Illinois River to IL 26 north of Hennepin;
includes 19,326 Ib polymerized bituminous prime coat; 1,534 ton polymerized HMA surface; 24,158 sq yd 1 1/2" HMA
surface removal; 496 ton HMA shoulders; 1,534 ton material transfer device; 14,220 ft paint pavement marking;
mobilization; traffic control and protection. (15 Working Days) (Job No. C-94-108-14) (4-00012-1429)
(See the Special Provisions for the DBE Percentage)
Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 lllinois Administrative
Code 650.70,...”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.”
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted
along with the contractors’ original BC 57 Affidavit of Availability.

56. Contract No. 68C29 Peoria-Knox Counties District 4
Section D4 BRIDGE METALIZING 2015
Various Routes (VARIOUS)
This project consists of metalizing beam ends on various structures within District 4 (SN 072-0032, 072-0069, 072-0070,
072-0071, 048-0053, 048-0058, 048-0059, 048-0060 and 048-0062); includes containment and disposal of lead paint
cleaning residues from 9 structures; field thermal spraying (metalizing) structural steel on 9 structures; mobilization;
traffic control and protection. (60 Working Days) (Job No. C-94-012-15) (0-01621-4002)
(See the Special Provisions for the DBE Percentage)

57. Contract No. 68C46 Various Counties District 4

Section D4 ITS 2015

Various Routes (VARIOUS)

This project consists of installing CCTV cameras, communication ducts, communication vaults, and fiber optic cables
along various routes in various counties in District 4; includes 4,853 ft underground conduit; 4,902 ft unit duct; 1,825.5 ft
electric cable in conduit; 4 45' galvanized light poles; 7 closed circuit television cabinets; 3 work stations and LCD
monitors; 2,080.5 ft CAT 5 Ethernet cable; 16 closed circuit television dome cameras; miscellaneous electrical work;
19,627 ft fiber optic cable; mobilization; traffic control and protection. (80 Working Days) (Job No. C-94-058-15) (ITS)
(See the Special Provisions for the DBE Percentage)
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Contract No. 68C47 Various Counties District 4

Section D4 ELECTRICAL 2015-1

Various Routes (VARIOUS)

This project consists of electrical maintenance for lighting, traffic signals and ITS within District 4; includes 2,200 hr
journeyman electrician; 200 hr apprentice electrician; 1,350 hr pick-up truck; 520 hr bucket truck (less than 35 ft); 145 hr
bucket truck (35-65 ft); 90 hr digger derrick. (Completion Date: June 30, 2017)

(Job No. C-94-059-15) (0-01105-4002) (Operations) (ITS) (See the Special Provisions for the DBE Percentage)

Contract No. 70532 McLean County District 5

Section (14R-2)BR-5

FAS Route 294 (OLD US 66) Project ACRS-294(110)

This project consists of structure replacement (SN 057-0039) on Old US 66 over Turkey Creek 5.8 miles south of US 24;
includes 135 cu yd earth excavation; 307 cu yd channel excavation; 702 sq yd riprap; 11.2 ton HMA surface course;
removal of existing structure; 181 cu yd structure excavation; 122 cu yd granular backfill for structures; 53.3 cu yd
concrete structures; 198.1 cu yd concrete superstructure; 72,680 Ib structural steel; 51,020 Ib epoxy coated rebar; 345 ft
driving steel piles; 375 ft steel plate beam guardrail; 8 each traffic barrier terminals; 1,150 ft paint pavement marking;
mobilization; traffic control and protection; federally funded. (75 Working Days) (Job No. C-95-052-06) (5-35510-0000)
(See the Special Provisions for the DBE Percentage)

Contract No. 70702 Champaign County District 5
Section 12(RS-4,RS-5)&RS-3
FAS Route 1518/FAP 719 (US 150) Project ACRS-ACF-000V(15)

This project consists of resurfacing, patching, replacing guardrail, updating pedestrian ramps and repairing culverts on US
50 from the Sangamon River in Mahomet to Mattis Avenue in Champaign; includes 80 cu yd earth excavation; 7,160 gal
bituminous prime coat; 8,950 gal bituminous cover and seal coat; 50,960 Ib bituminous prime coat; 480 ton polymerized
leveling binder; 10,300 ton polymerized HMA surface course; 340 sq ft 5" PCC sidewalk; 92,300 sq yd 1 1/2" HMA
surface removal; 650 sq yd class B patches; 160 sq yd class D patches; 700 sq yd partial depth removal; 320 ton partial
depth patching; 430 ton HMA shoulders; 3,725 ft steel plate beam guardrail; 16 each traffic barrier terminals; 64,840 ft
shoulder rumble strips; 2,031 sq ft preformed plastic pavement marking; 127,820 ft modified urethane pavement marking;
127,820 ft grooving for recessed pavement marking; 1,210 each raised reflective pavement markers; 590 ft detector loop;
mobilization; traffic control and protection; federally funded. (45 Working Days) (Job No. C-95-082-07) (5-53892-0000)
(See the Special Provisions for the DBE Percentage)

Contract No. 70715 Champaign County District 5

Section (28X-1,30X-1)RS-4

FAP Route 800 (US 45) Project ACF-800(12)

This project consists of resurfacing on US 45 from Tanner Street in Rantoul to Saline Branch Ditch south of Thomasboro;
includes 2,900 cu yd earth excavation; 160 cu yd furnished excavation; 11 acres seeding; 6,140 ft perimeter erosion
barrier; 146,190 Ib bituminous prime coat; 9,930 ton polymerized leveling binder; 16,907 ton polymerized HMA surface
course; 143,210 sq yd HMA surface removal; 1,510 sq yd patches; 1,250 ton HMA shoulders; 59,460 sq yd concrete
pavement scarification; 312.5 ft steel plate beam guardrail; 325 ft long-span guardrail over culvert; 7 traffic barrier
terminals; 60,580 ft shoulder rumble strips; 16,190 ft preformed plastic pavement marking; 140,720 ft modified urethane
pavement marking and grooving for recessed pavement marking; 1,370 each raised reflective pavement markers; 1,980 ft
detector loop; mobilization; traffic control and protection; federally funded. (75 Working Days)

(Job No. C-95-003-08) (5-53720-0000) (5-53720-0100) (5-53720-0100)

(See the Special Provisions for the DBE Percentage)

Contract No. 70765 Champaign County District 5

Section (74,10-4-1,10-4,10-5)RS

FAI Route 74 (I-74)  Project ACNHPP-7-4(314)

This project consists of 7.11 miles of milling, resurfacing and safety upgrades on |-74 from 0.5 miles west of IL 47 in
Mahomet to 0.5 miles west of I-57; includes 1,751 gal bituminous prime coat; 4,373 gal bituminous cover and seal coats;
218,294 Ib bituminous prime coat; 822 ton leveling binder; 32,105 ton polymerized binder course; 2,440 to HMA surface
course; 16,614 ton polymerized HMA surface course; 40,540 ton material transfer device; 329,320 sq yd HMA surface
removal; 468 sq yd class A patches; 5,387 ton aggregate shoulders; 9,572 ton HMA shoulders; 27 cu yd concrete
structures; 296 sq ft concrete median; 1,975 ft steel plate beam guardrail; 24 traffic barrier terminals; 141,429 ft shoulder
rumble strips; 173,295 ft modified urethane pavement marking; 173,295 ft grooving for recessed pavement marking;
2,209 raised reflective pavement markers; 239 ft detector loop; mobilization; traffic control and protection; federally
funded. (90 Working Days) (Job No. C-95-022-09) (5-52520-0000) (See the Special Provisions for the DBE Percentage)

DELETED FROM THE LETTING
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Small Business Set-Aside

64. Contract No. 70A77 Various Counties District 5
Section D5 CRACK & JOINT SEAL 2015-1
Various Routes (VARIOUS)
This project consists of crack and joint sealing at various locations in various counties of District 5; includes 89,728 ft
crack routing (pavement); 100,410 Ib crack filling; 94,700 ft paint pavement marking; mobilization; traffic control and
protection. (30 Working Days) (Job No. C-95-032-14) (0-01621-5004)
(See the Special Provisions for the DBE Percentage)

65. DELETED FROM THE LETTING
Small Business Set-Aside

66. Contract No. 70B19 McLean-Piatt Counties District 5
Section D5 CRACK & JOINT SEAL 2015-2
Various Routes (VARIOUS)
This project consists of crack and joint sealing at various locations in McLean and Piatt Counties; includes 57,234 ft crack
routing (pavement); 98,769 Ib crack filling; 47,845 ft paint pavement marking; mobilization; traffic control and protection.
(30 Working Days) (Job No. C-95-015-15) (0-02020-5001) (See the Special Provisions for the DBE Percentage)

67. Contract No. 70B23 McLean County District 5
Section (1,2)I-1
FAP Route 704 (I-55 BUS/VETERANS PKWY)
This project consists of micro-surfacing joint repair on 1-55 Bus/Veterans Pkwy from west of Commerce Parkway to
Jackson Street; includes 11,030 Ib bituminous prime coat; 73,470 ft fiber-modified asphalt crack sealing; 24,490 sq yd
micro-surfacing; 27,210 ft modified urethane pavement marking; 1,240 raised reflective pavement markers; mobilization;
traffic control and protection. (20 Working Days) (Job No. C-95-019-15) (0-02020-5003)
(See the Special Provisions for the DBE Percentage)

68. Contract No. 70B25 McLean County District 5
Section (57-7)I
FAP Route 704 (I-55 BUSINESS) Project ACNHPP-704(144)
This project consists of bridge deck repairs (SN 057-0063 & SN 057-0064), patching, safety improvements, median repair
and curb & gutter on Business I-55 from west of Fox Creek Road to east of Bunn Street in Bloomington; includes 210 cu
yd earth excavation; 630 cu yd furnished excavation; 5 acre seeding; 3,750 ft perimeter erosion barrier; 785 sq ft 4" PCC
sidewalk; 8,540 sq ft median removal partial depth; 8,690 sq ft concrete median removal; 17,230 sq ft concrete median;
4,900 sq yd class B patches; 11,740 each 1 1/2" dowel bars; 29,160 ft saw cuts; 12.8 cu yd concrete superstructure; 84 ft
insertion culvert liner 36"; 5,270 ft concrete curb; 5,487.5 ft steel plate beam guardrail; 16 each traffic barrier terminal;
5,780 ft guardrail removal; 255 ft silicone joint sealer; 31.3 cu ft polymer concrete; mobilization; traffic control and
protection; federally funded. (90 Working Days) (Job No. C-95-023-15) (5-53098-0000 & 5-53098-0100)
(See the Special Provisions for the DBE Percentage)

69. Contract No. 72C60 Hancock County District 6
Section (112)RS-3,L,N,I
FAP Route 685/538 (IL 9/94) Project ACF-ACHSIP-V0(10)
7.5 miles of resurfacing on IL 9 and IL 94 as well as lighting improvements culvert work shoulder improvements and other
related work all located in Hancock County; includes 7,615 cu yds earth excavation; 299 units excavating and grading
existing shoulders; 4,699 cu yds furnished excavation; 8.3 acres seeding; 1,883 sq yds stone dumped riprap; 2,692 tons
subbase granular material; 6,149 sq yds HMA base course; 9,804 tons HMA binder and surface course, Mix C; 2,949 sq
yds pavement removal; 53,943 sq yds milling; 588 sq yds patching; 11,098 sq yds HMA shoulders; removal of 3 existing
shoulders; 101 ft precast concrete box culvert 4' X 4'; 590 Ibs reinforcement bars; 173 ft concrete curb and gutter; 1,212.5
ft steel plate beam guardrail; 20 traffic barrier terminals; 29,910 ft shoulder rumble strips; 37 sq ft sign panel; 116,254 ft
paint pavement marking; 3 luminaires; 3 aluminum light poles; 76 cu yds rock fill- embankment; 1,280 sq ft temporary soil
retention system; mobilization; traffic control and protection; federally funded. (Completion Date: November 10, 2015) plus
10 Working days) (Job No. C-96-039-09) (6-00566-0000, 6-00566-0100, 6-00566-0200, 6-00769-0000)
(See the Special Provisions for the DBE Percentage)
PREVIOUSLY ADVERTISED: March 6, 2015 (ltem 28)

70. Contract No. 72G75 Various Counties District 6
Section D6 TREE REMOVAL 2014
Various Routes (VARIOUS) Project ACHSIP-000V(16)

This project consists of removing trees at various locations within District 6; includes 1,811 units tree removal; 0.65 acres
tree removal; mobilization; traffic control and protection; federally funded. (35 Working Days)
(Job No. C-96-046-14) (6-00363-0000 & 6-00363-0100) (See the Special Provisions for the DBE Percentage)
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Contract No. 72H33 Sangamon County District 6

Section (21) TS-3

FAP Route 664 (WABASH AVENUE) Project ACHSIP-664(4)

This project consists of traffic signal upgrades at two intersections along Wabash Avenue; Robbins Road at Wabash
Avenue and West White Oaks Drive at Wabash Avenue; includes 42 cu yd earth excavation; 641 ft combination concrete
curb and gutter; 640 ft combination concrete curb and gutter removal; 2,065 sq ft 4" concrete median surface; 2,048 sq ft
concrete median surface removal; 1,800 gal special waste groundwater disposal; 2,026 ft thermoplastic pavement
marking; 1,624 ft underground PVC conduit; 20,370 ft electric cable in conduit; 2 each sodium vapor luminaire; 2 each
full-actuated controller cabinet; 3,709 ft fiber optic cable in conduit; 16 each traffic signal posts; 8 each steel mast arm
assembly and poles; 219 ft concrete foundations; 29 each LED polycarbonate signal heads; 16 each LED pedestrian
signal heads; mobilization; traffic control and protection; federally funded. (45 Working Days)

(Job No. C-96-002-15) (0-00888-6003) (See the Special Provisions for the DBE Percentage)

Contract No. 72H34 Menard County District 6

Section (2) I-3

FAP Route 34  (IL 97)

This project consists of placing riprap for scour countermeasures at SN 065-0002 on IL 97 over the Sangamon River in
Menard County; includes 2,124 cu yd channel excavation; 3,311 ton riprap; mobilization; traffic control and protection.

(40 Working Days) (Job No. C-96-005-15) (0-02001-6001) (See the Special Provisions for the DBE Percentage)

Contract No. 72H35 Adams County District 6
Section (1) I-1
FAP Route 518/733 (IL 61/94)

This project consists of placing riprap for scour countermeasures at SN 001-0002) on IL 61/94 over Big Neck Creek in
Adams County; includes 141 cu yd channel excavation; 233 ton riprap; mobilization; traffic control and protection.
(15 Working Days) (Job No. C-96-006-15) (0-02001-6002) (See the Special Provisions for the DBE Percentage)

Contract No. 72H42 Montgomery County District 6

Section (68-2)WS-5

FAI Route 55 (I-55)

This project consists of removing the existing weigh station detention area parking and constructing a larger detention
parking area including earthwork, new concrete pavement, storm sewers, culverts, lighting, utilities and septic system at
the Litchfield Weigh Station on [-55 north of Litchfield; includes 8,563 cu yd earth excavation; 4,915 cu yd furnished
excavation; 2.8 acres seeding; 11,241 sq yd subbase granular material and 4" stabilized subbase; 9,856 sq yd 11" jointed
PCC pavement; 1,212 sq ft PCC sidewalk; 2,000 sq yd pavement removal; 1,133 ton aggregate wedge shoulder; 875 sq
yd 11" PCC shoulders; 163 ft pipe culverts; 152 ft storm sewers; 441 ft combination concrete curb and gutter; 601 ft
woven wire fence; 43 sq ft sign panel; 4,976 ft epoxy pavement marking; 301 ft underground conduit; 2,880 ft
polyethylene unit duct; 8 sodium vapor luminaire; 8 aluminum light poles; seepage field modifications; mobilization; traffic
control and protection. (Completion Date: August 31, 2015 Plus 08 Working Days) (Job No. C-96-015-15) (0-01531-6001)
(See the Special Provisions for the DBE Percentage)

Contract No. 74105 Lawrence County District 7

Section 109B-1

FAP Route 781 (IL 33)

This project consists of replacing the existing single span bridge (SN051-0035) carrying IL 33 over a stream
approximately 1.5 miles south of the Crawford County line with a triple barrel cast-in-place box culvert; includes 510 cu yd
earth excavation; 510 cu yd channel excavation; 150 cu yd furnished excavation; 640 cu yd porous granular
embankment; 185 cu yd topsoil excavation and placement; 875 ton rock fill-replacement; 1,135 ft perimeter erosion
barrier; 97 ton HMA surface course; 348 ton aggregate shoulders; remove existing structure; 515 cu yd removal and
disposal of unsuitable material for structures; 402 sq ft permanent steel sheet pile; 62,920 Ib rebar; 282.8 cu yd concrete
box culverts; 612.5 ft steel plate beam guardrail; 8 traffic barrier terminals; 1,719 ft paint pavement marking; mobilization;
traffic control and protection. (Completion Date: September 18, 2015) (Job No. C-97-069-05) (7-78640-0000)

(See the Special Provisions for the DBE Percentage)
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Contract No. 74616 Richland County District 7

Section 125|

FAP Route 116 (IL 130) Project ACF-116(59)

This project consists of culvert removal and replacement, pavement patching and widening at various streams south of
US 50 in Richland County (SN 080-8626, 080-8625, 080-8624 and 080-8623); includes 484 unit tree removal; 2,458 cu
yd earth excavation; 302 cu yd channel excavation; 2,176 cu yd furnished excavation; 37.8 cu yd porous granular backfill;
2.4 acre seeding; 962 ft perimeter erosion barrier; 1,486 sq yd riprap; 2,119 sq yd HMA base course 10 3/4"; 1,676 sq yd
HMA base course widening 10 3/4"; 476 sq yd class C patches; removal of 4 existing structures; 46.1 cu yd structure
excavation; 92.4 cu yd removal and disposal of unsuitable material for structures; 28.5 cu yd concrete structures; 78,000
Ib epoxy coated rebar; 491 cu yd concrete box culvert; 92.4 cu yd removal and disposal of unsuitable material for
structures; 28.5 cu yd concrete structures; 78,000 Ib epoxy coated rebar; 491 cu yd concrete box culvert; 217 ft steel plate
beam guardrail; 1,012.5 ft long-span guardrail over culvert; 16 each traffic barrier terminal; 8,014.5 ft paint pavement
marking; 45 each raised reflective pavement marker; 36 each balled and burlapped trees; mobilization; traffic control and
protection; federally funded. (Completion Date: November 14, 2016) (Job No. C-97-058-13) (7-82720-0500)

(See the Special Provisions for the DBE Percentage)

Contract No. 74662 Macon County District 7

Section D7 PAVT PRSV 2014-2

FAI Route 72 (I-72)

This project consists of longitudinal joint repair, micro-surfacing and pavement marking on I-72 in Macon County; includes
24,776 |b bituminous prime coat; 30 ton longitudinal joint repair; 55,056 sq yd micro-surfacing; 61,939 ft thermoplastic
pavement marking; 5,990 raised reflective pavement markers; mobilization; traffic control and protection.

(50 Working Days) (Job No. C-97-060-14) (7-50962-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 74671 Various Counties District 7

Section D7 BR DECK SEALING 2015

Various Routes (VARIOUS)

This project consists of sealing 103 bridge decks on various routes in seven counties; includes 749,416 sq ft concrete
sealer; mobilization; traffic control and protection. (65 Working Days) (Job No. C-97-073-14) (7-50355-2015)

(See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: March 6, 2015 (ltem 100)

DELETED FROM THE LETTING

Contract No. 74687 Macon County District 7

Section D7 HMA RESURF 2015-8

Various Routes (VARIOUS)

This project consists of intermittent 1 1/2" HMA inlays along various routes in Decatur; includes 3,674 Ib bituminous prime
coat; 686 ton HMA surface course; 8,165 sq yd 1 1/2" HMA surface removal; 6,667 ft paint pavement marking;
mobilization; traffic control and protection. (30 Working Days) (Job No. C-97-093-14) (0-01621-7016)

(See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: March 6, 2015 (ltem 110)

Contract No. 74688 Various Counties District 7

Section D7 GUARDRAIL 2015-1

Various Routes (VARIOUS)

This project consist of repairing or replacing existing damaged steel plate beam guardrail and traffic barrier terminals on a
work order basis throughout District 7; includes 3,300 sq yd grading and shaping special; 31 traffic barrier terminals; 196
ft remove and re-erect steel plate beam guardrail; 100 ft cable road guard; 1,700 ft woven wire fence; 325 guardrail
blocks; 275 rail element plates; 51 single end sections; 245 6' steel posts; 38 9'steel posts; 180 ft chain link fence;

43 repair traffic barrier terminal; mobilization. (Completion Date: June 30, 2016)

(Job No. C-97-094-14) (0-01621-7001) (MCHD) (See the Special Provisions for the DBE Percentage)

Contract No. 74695 Various Counties District 7

Section D7 WEED CONTROL SPRAYING 2015

Various Routes (VARIOUS)

This project consists of weed spraying along 1-57, 1-64 and I-70 throughout District 7; includes 55 gal weed control,
broadleaf in turf; 740 gal 2,4-D and Picloram mixture; mobilization. (Completion Date: July 31, 2015)

(Job No. C-97-009-15) (0-02060-7001 (See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: March 6, 2015 (ltem 111)
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83. Contract No. 74696 Clark-Macon Counties District 7
Section D7 ASH BORER CONTROL 2015
FAI Route 70 & 72 (I-70 & 72)
This project consists of tree removal, tree planting and seeding at the Cumberland Road Rest Area on |-70 in Clark
County and the Pride of the Prairie Rest Area on I-72 in Macon County; includes 465 unit tree removal (6-15 units
diameter); 1,085 unit tree removal (over 15 units diameter); 75 each 2" caliper balled and burlapped trees; mobilization.
(20 Working Days) (Job No. C-97-007-15) (0-02040-7001) (See the Special Provisions for the DBE Percentage)
PREVIOUSLY ADVERTISED: March 6, 2015 (ltem 112)
Small Business Set-Aside

84. Contract No. 74716 Coles County District 7
Section 51-1N
FAP Route 91/820 (IL 16/130)
This project consists of median and curb and gutter repair at the intersection of IL 16 and IL 130 in Charleston; includes
191 ton subbase granular material; 5,008 sq ft median removal; 972 tie bars; 610 ft combination concrete curb and gutter;
4,517 sq ft concrete median; 1,952 ft thermoplastic pavement marking; mobilization; traffic control and protection.
(30 Working Days) (Job No. C-97-039-15) (7-50978-0000) (See the Special Provisions for the DBE Percentage)

85. Contract No. 76G71 Madison County District 8
Section (7Z,56)RS-1, 65-2RS-4
FAP Route 789/592 & FAU 8890  (IL 143/157) Project ACF-ACM-000S(993)
This project consists of 2.4 miles of resurfacing on IL 143 from south of College Street to East Schwarz Street and IL 157
from IL 143 to Schwarz Street in Edwardsville; includes 50,588 sq yd variable depth HMA surface removal; 34,864 Ib
bituminous prime coat; 2,678 ton leveling binder; 5,356 ton polymerized HMA surface course; 5,164 sq ft 4" PCC
sidewalk; 1,032 ft gutter removal; 5,156 sq ft sidewalk removal; 718 sq yd pavement patching; 1,032 ft concrete gutter;
679 ft combination concrete curb and gutter; 48,267 ft thermoplastic pavement marking; 516 each raised reflective
pavement marker; 4,390 ft detector loop replacement; 9 each remove existing traffic signal equipment mobilization;
traffic control and protection; federally funded. (95 Working Days) (Job No. C-98-072-13) (8-00286-0000)
(See the Special Provisions for the DBE Percentage)

86. Contract No. 76G99 St Clair County District 8
Section 82-4T-1
FAI Route 55/70/64 (1-55/70/64)
This project consists of pump station improvements and a new well on 1-55/70/64 at Missouri Avenue; includes 1.4 acres
tree removal; removal of one building; pump station SCADA equipment; general, electrical and mechanical pump station
work; 1 drilled well; 1,540 ft horizontal well; 3,530 cu yd earth excavation; 2,120 cu yd furnished excavation; 390 cu yd
trench backfill; 3,000 cu yd porous granular backfill; 2.5 acres seeding; 1,550 ft perimeter erosion barrier; 914 sq yd 8"
jointed PCC pavement; 972 sq ft PCC sidewalks; 192 sq yd class C patches; 3,652 cu yd structure excavation; 901 cu yd
concrete structures; 5,910 Ib furnishing and erecting structural steel; 195,270 Ib rebar; 960 ft steel piles; 170 ft class A
storm sewer; 999 ft ductile iron storm sewer; 5,062 ft high density polyethylene pipe; 136 ft 36" steel casing pipe, augured
and jacked; 320 ft water service line; 223 ft combination concrete curb and gutter; 9,500 cu yd non-special waste removal,
1,488 ft underground PVC conduit; 614 ft fiber optic cable in conduit; 1,333 ft 8' chain link fence; 1,538 ft modified
urethane pavement marking; mobilization; traffic control and protection. (260 Working Days)
(Job No. C-98-025-14) (8-00444-0000) (See the Special Provisions for the DBE Percentage)

87. Contract No. 76H30 St Clair County District 8
Section DIST 8 ITS 2015-2
FAI Route 255  (I-255) Project ACCMM-25-5(402)
This project consists of installing CCTV and vehicle detection installation on 1-255 at State Street and fiber optic
interconnection on 1-255 between IL 15, State Street and 1-64; includes 2.5 acres seeding; 1 service installation; 18,538 ft
underground conduit; 1,240 ft conduit attached to structure; 18,348 ft electric cable in conduit; 20,918 ft fiber optic cable in
conduit; 1 CCTV camera system; 1 wide area network; 1 radar vehicle detection system; 1 80 ft light tower with camera
lowering system; mobilization; traffic control and protection; federally funded. (125 Working Days)
(Job No. C-98-057-14) (8-55541-0915) (See the Special Provisions for the DBE Percentage)
Small Business Set-Aside

88. Contract No. 76H56 Calhoun-Greene-Jersey Counties District 8

Section DIST 8 BRIDGE DECK 2015-1

Various Routes (VARIOUS)

This project consists of sealing various structures throughout District 8; includes 362,873 sq ft bridge deck concrete
sealer; mobilization; traffic control and protection. (100 Calendar Days) (Job No. C-98-009-15) (8-88800-1510)

(See the Special Provisions for the DBE Percentage)
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Small Business Set-Aside

89. Contract No. 76H57 Marion-Washington Counties District 8
Section DIST 8 BRIDGE DECK 2015-2
Various Routes (VARIOUS)
This project consists of bridge deck sealing at various structures in Marion and Washington Counties; includes 788,991
sq ft bridge deck concrete sealer; mobilization; traffic control and protection. (74 Calendar Days)
(Job No. C-98-010-15) (8-88800-1520) (See the Special Provisions for the DBE Percentage)
Small Business Set-Aside
90. Contract No. 76H58 Monroe-Randolph Counties District 8
Section DIST 8 BRIDGE DECK 2015-3
Various Routes (VARIOUS)
This project consists of bridge deck sealing at various locations in Monroe and Randolph Counties; includes 356,407 sq ft
bridge deck concrete sealer; mobilization; traffic control and protection. (30 Working Days)
(Job No. C-98-011-15) (8-88800-1530) (See the Special Provisions for the DBE Percentage)
Small Business Set-Aside
91. Contract No. 76H59 Bond-Madison Counties District 8
Section DIST 8 BRIDGE DECK 2015-4
Various Routes (VARIOUS)
This project consists of 2.4 miles of bridge deck sealing at various locations in Bond and Madison Counties; includes
560,702 sq ft bridge deck concrete sealer; mobilization; traffic control and protection. (119 Calendar Days)
(Job No. C-98-012-15) (8-88800-1540) (See the Special Provisions for the DBE Percentage)
Small Business Set-Aside
92. Contract No. 76H60 Madison County District 8
Section DIST 8 BRIDGE DECK 2015-5
Various Routes (VARIOUS)
This project consists of bridge deck sealing in various locations north of I-270 in Madison County; includes 1,056,132 sq ft
bridge deck concrete sealer; mobilization; traffic control and protection. (65 Working Days)
(Job No. C-98-013-15) (8-88800-1550) (See the Special Provisions for the DBE Percentage)
Small Business Set-Aside
93. Contract No. 76H61 Madison County District 8
Section DIST 8 BRIDGE DECK 2015-6
Various Routes (VARIOUS)
This project consists of bridge deck sealing at various locations on and south of 1-270 in Madison County; includes
1,033,039 sq ft bridge deck concrete sealer; mobilization; traffic control and protection. (70 Working Days)
(Job No. C-98-014-15) (8-88800-1560) (See the Special Provisions for the DBE Percentage)
94. Contract No. 76H66 Madison County District 8
Section 60-9HB-4-P
FAP Route 310 (IL 255)
This project consists of painting the bridge carrying IL 255 over ramp 6 approximately 0.2 miles north of 1-270 (SN 060-
0232); includes containment and disposal of non-lead paint cleaning residues from 1 bridge; cleaning and painting 1 steel
bridge; mobilization; traffic control and protection. (25 Working Days) (Job No. C-98-019-15) (MCHD)
(See the Special Provisions for the DBE Percentage)
95. Contract No. 76H80 Various Counties District 8

Section DIST 8 SCOUR MITIGATION 2015-2

Various Routes (VARIOUS)

This project consists of scour mitigation for various structures at various locations in District 8 (SN 014-0031, SN 060-
0095, SN 031-0022 and SN 031-0028); includes 390 cu yd scour mitigation; 1,520 sq yd stone riprap; mobilization;

traffic control and protection. (25 Working Days) (Job No. C-98-032-15) (0-02001-8004)

(See the Special Provisions for the DBE Percentage)
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Contract No. 76H81 Randolph County District 8

Section 12-B-1

FAS Route 858 (ROOTS RD) Project ACRS-858(101)

This project consists of bridge deck replacement for SN 079-0019 carrying Roots Road over the Kaskaskia River;
includes 1,816 ft perimeter erosion barrier; 1,378 sq yd grading and shaping foreslopes; 33 ton HMA binder; 27 ton HMA
surface; removal of existing deck; 101 cu yd structure excavation; 25.4 cu yd concrete structures; 1,743.8 cu yd concrete
superstructure; 48,940 Ib structural steel; 19,306 Ib structural steel; 15,800 Ib structural steel repair; 413 sq ft structural
repair of concrete (depth equal to or less than 5"); 392,390 Ib rebar; 30 elastomeric bearing assemblies; 173.9 cu yd
controlled low-strength material; 1,447.5 ft steel plate beam guardrail; 4 traffic barrier terminals; 4,218 ft modified
urethane pavement marking; 20 raised reflective pavement markers; navigation lighting system; cleaning and painting
steel bridge; containment and disposal of lead paint cleaning residue; mobilization; traffic control and protection; federally
funded. (Completion Date: November 16, 2015 Plus 35 Working Days) (Job No. C-98-033-15) (8-89345-2000)

(See the Special Provisions for the DBE Percentage)

Contract No. 78214 Union County District 9

Section 11B-2

FAS Route 1911 (OLD US 51) Project ACRS-1911(108)

This project consists of complete culvert replacement (SN 091-0043) on Old US 51 over Drury Creek 0.8 miles north of
Cobden; includes 436 units tree removal; 550 cu yd earth excavation; 1,613 cu yd porous granular embankment; 3,743 sq
yd heavy duty erosion control blanket; 507 sq yd riprap; 106 ton HMA surface course; 342 sq yd 10" PCC pavement; 336
sq yd HMA shoulders; removal of existing structure; 2,116 cu yd structure excavation; 428 ton rock fill-foundation; 84,260
Ib rebar; 296.8 cu yd concrete box culverts; 450 ft steel plate beam guardrail; 4 traffic barrier terminals; 2,899 ft paint
pavement marking; 1 uninterruptable power supply; mobilization; traffic control and protection; federally funded.

(100 Working Days) (Job No. C-99-073-10) (9-00269-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 78416 Jefferson County District 9

Section (41-1-1)RS-1

FAI Route 57 (I-57)  Project ACNHPP-5-7(316)

This project consists of 4.5 miles of surface removal, resurfacing, patching, joint repair and guardrail upgrades on |-57
north of Bonnie; includes 47,800 Ib bituminous prime coat; 108,835 Ib polymerized bituminous prime coat; 20,157 ton
polymerized HMA binder course; 13,694 ton polymerized HMA surface course; 33,808 ton material transfer device;
162,301 sq yd 2" HMA surface removal; 107.3 sq yd class A patches; 10,436 ton HMA shoulders; 71.4 sq yd approach
slab repair; 16.7 cu ft polymer concrete; 0.9 cu yd concrete structures; 10 elastomeric bearing assemblies; 3,275 ft steel
plate beam guardrail; 31 traffic barrier terminals; 5,837 ft vertical adjustment of guardrail; 113,975 ft shoulder rumble
strips; 134,399 ft preformed plastic pavement marking; 927 raised reflective pavement markers; 459 units mowing;
mobilization; traffic control and protection; federally funded. (70 Working Days) (Job No. C-99-042-14) (9-00393-0000)
(See the Special Provisions for the DBE Percentage)

Contract No. 78425 Franklin County District 9

Section D9 CM RIPRAP 2015-1

FAI Route 57 (1-57)

This project consists of placement of riprap at both piers on SN 028-0001 (NB) and SN 028-0002 (SB) carrying I-57 over
Pond Creek approximately 1 mile south of IL 149/I-57 interchange at West Frankfort; includes 752 ton class A5 stone
riprap; mobilization; traffic control and protection. (15 Working Days) (Job No. C-99-053-14) (0-01621-9005)

(See the Special Provisions for the DBE Percentage)

Contract No. 78451 Alexander County District 9

Section D9 DECK SEAL 2015-2

FAI Route 57 (I-57)  Project ACNHPP-5-7(315)

This project consists of sealing the bridge deck on SN 002-0022 carrying I-57 over the Mississippi River; includes 32,718
sq ft bridge deck concrete sealer; mobilization; traffic control and protection; federally funded. (15 Working Days)

(Job No. C-99-016-15) (9-00347-1500) (See the Special Provisions for the DBE Percentage)

Contract No. 78456 Alexander County District 9

Section (2-1)I-1

FAI Route 57 (1-57)

This project consists of replacing the bearing on SN 002-0002 carrying SB I-57 over TR 163B (Golden Lily Road) just
south of the Pulaski County line; includes 84 elastomeric bearing assemblies; 336 anchor bolts; mobilization; traffic
control and protection. (25 Working Days) (Job No. C-99-021-15) (0-01285-9001)

(See the Special Provisions for the DBE Percentage)
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Contract No. 87590 Livingston County District 3
Section 13-17111-03-BR
TR 31 Project BROS-105(60)

Project consists of the removal of the existing structure and construction of a single span precast prestressed concrete
deck beam bridge (21" depth), aggregate surfaced approaches and all other incidental items to complete the work on TR
31, 1 mile west of Manville over Tributary of Vermilion River; includes 380 cu yd earth and channel excavation; 65 cu yd
furnished excavation; 452 sq yd stone riprap, Class A4; 225 ton aggregate base course; 158 Ib bituminous materials
(prime coat); 78 ton HMA binder course; 46 ton HMA surface course; 1 removal of existing structures; 1,512 sq ft precast
prestressed concrete deck beams (21" depth); 3,200 Ib reinforcement bars, epoxy coated; 245 ft furnishing and driving
steel piles; 4 traffic barrier terminals; 110 ton porous granular embankment; 106 ft pipe underdrains for structures; 28 cu
yd concrete structures; federally funded; (A Special Provision for this contract requires insurance that names additional
insureds). (25 Working Days) (Job No. C-93-080-14) (3-10521-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 87604 LaSalle County District 3
Section 10-00040-00-RS (OGLESBY)
FAU Route 6093 (WALNUT STREET) Project M-5036(29)

This project consists of curb and gutter replacement, sidewalk replacement including curb ramps and detectable
warnings, structural repair of 2 bridge piers, HMA surface removal, leveling binder and surface course, and pavement
markings on Walnut Street from Columbia Avenue to Trexler Avenue in the City of Oglesby; includes 23,600 Ib
bituminous materials (prime coat); 1,180 ton leveling binder (machine method), N50; 36 sq yd PCC driveway pavement, 6
inch; 4,502 sq ft PCC sidewalk 4 inch; 308 sq ft detectable warnings; 28,068 sq yd HMA surface removal, 2"; 36 sq yd
driveway pavement removal; 4,394 sq ft sidewalk removal; 695 ft combination concrete curb and gutter, Type B-6; 5,660
ft thermoplastic pavement markings; 849 sq ft structural repair of concrete (depth equal to or less than 5 inches); federally
funded; (A Special Provision for this contract requires insurance that names additional insureds). (50 Working Days)

(Job No. C-93-016-15) (3-10449-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 87612 Kendall County District 3
Section 12-00001-00-SW (NEWARK)
Various Routes Project SRTS-4009(316)

This project consists of earth excavation, aggregate base course, PCC sidewalk construction, HMA driveway removal and
replacement, pavement markings and the installation of pedestrian crossing signage on Various Routes within the Village
of Newark; includes 24 tree removal; 3,339 sq yd topsoil furnish and place, 4"; 401 ton aggregate base course, Type B;
30 ton aggregate surface course, Type B; 28,942 sq ft PCC sidewalk; 76 sq yd driveway pavement removal; 2,200 sq ft
sidewalk removal; 2,163 ft thermoplastic markings; 661 cu yd earth excavation; 1 wireless lighted pedestrian crossing
system; 76 sq yd HMA driveway pavement, 3"; federally funded; (A Special Provision for this contract requires insurance
that names additional insureds). (45 Working Days) (Job No. C-93-050-15) (0-01686-3004)

(See the Special Provisions for the DBE Percentage)

Contract No. 89656 Peoria County District 4
Section 13-00179-00-SP
Various Routes Project HSIP-143(62)

The removal and replacement of approximately 34,000 linear feet of guardrail throughout Peoria County; includes 280 ton
aggregate shoulders; 30 ft pipe culverts; 22,462.5 ft steel plate beam guardrail; 246 traffic barrier terminals; 34,040 ft
guardrail removal; 41 monodirectional prismatic barrier reflectors; 511 bidirectional prismatic barrier reflectors; 276
terminal markers direct applied; 6,240.5 units grading and shaping shoulders; traffic control and protection; federally
funded; (A Special Provision for this contract requires insurance that names additional insureds). (120 Working Days)
(Job No. C-94-040-14) (0-01666-4004) (See the Special Provisions for the DBE Percentage)

Contract No. 91517 Edgar County District 5

Section 14-00124-00-RS

FAS Route 678 (CH 1) Project RS-678(109)

This project consists of 2.49 miles of resurfacing with HMA surface course, aggregate wedge shoulders and pavement
markings on CH 1 from Clinton Road to US 150; includes 15,750 Ib bituminous materials (prime coat); 2,470 ton HMA
surface course, Mix "C", N50; 1,770 sq yd HMA surface removal; 285 ton aggregate wedge shoulder, Type B; 36,387 ft
paint pavement markings; 173 raised reflective pavement markers; federally funded; (A Special Provision for this contract
requires insurance that names additional insureds). (15 Working Days) (Job No. C-95-321-14) (5-10409-0000)

(See the Special Provisions for the DBE Percentage)
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Contract No. 93570 Sangamon County District 6
Section 09-01118-01-BR
TR 162 (PANTHER CREEK ROAD) Project BROS-167(76)

This project consists of the removal of the existing structure and the construction of a single span, PPC deck beam bridge
on Panther Creek Road, 0.3 mile Northwest of Auburn over Panther Creek; includes 1,135 cu yd furnished excavation;
695 ton stone riprap, Class A4; 1,920 sq yd aggregate base course, Type A, 8"; 18.2 ton HMA surface course, Mix C,
N50; 1 removal of existing structure; 38 cu yd structure excavation; 23.2 cu yd concrete structures; 1,516 sq ft PPC deck
beams (27" depth); 3,380 Ib reinforcement bars, epoxy coated; 305 ft furnishing steel piles, HP 14 X 73; 64 ft pipe
culverts, Class D, Type 1, 15"; 1,920 sq yd bituminous treatment, A-3 special; federally funded; (A Special Provision for
this contract requires insurance that names additional insureds). (90 Working Days)

(Job No. C-96-234-14) (6-10445-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 93628 Adams County District 6

Section 14-00021-02-RS

FAS Route 588 (CH 28) Project RS-1(116)

This project consists of cold in-place recycling with surface profile milling and cape seal on CH 28 from the intersection
with US 24 northerly to the intersection with IL 336; includes 60,050 gal CIR-FDR emulsified asphalt; 37,694 sq yd cold
in-place recycling, 4.0"; 37,694 sq yd surface profile milling; 40,033 sq yd cape seal; federally funded;

(A Special Provision for this contract requires insurance that names additional insureds). (15 Working Days)

(Job No. C-96-212-14) (6-10679-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 93630 Adams County District 6
Section 10-P4003-03-BT
BILL KLINGNER TRAIL Project TE-D6(118)

This project consists of the construction of a shared-use-trail with bituminous pavement and stone shoulders from 5th
Street to North Street along Cedar Creek in Quincy; construction of a new PCC parking lot along with a new triple span
pre-engineered bridge on the west side of 5th Street; includes 3.2 acre tree removal, acres; 13,530 cu yd earth
excavation; 4,795 sq yd erosion control blanket; 5,394 sq yd turf reinforcement mat; 418 ton stone dumped riprap, Class
A; 6,804 sq yd aggregate base course; 9,354 Ib bituminous materials (prime coat); 183 ton HMA binder course, IL 19.0L,
N30; 505 ton HMA surface course, Mix "C", N30; 2,483 sq ft PCC sidewalk, 6 inch; 47 cu yd structure excavation; 46.3 cu
yd concrete structures; 880 Ib furnishing and erecting structural steel; 10,651 Ib reinforcement bars; 91 ft furnishing steel
piles HP 10X42; 240 ft pipe culverts, Class C; 636 ft storm sewers, Class B; 281 ft combination concrete curb and gutter,
Type B-6.12; 4,378 ft paint pavement markings; 564 sq ft segmental concrete block wall; 1,485 ft chain link fence; 240 ton
aggregate shoulders (special); 420 sq yd PCC pavement 8" (special); 2,904 sq ft pedestrian truss superstructure; 28
trees; 26 shrub; federally funded; (A Special Provision for this contract requires insurance that names additional
insureds). (110 Working Days) (Job No. C-96-237-14) (0-01725-6007) (6-10700-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 93631 Pike County District 6
Section 14-00094-00-PP
Various Routes Project RS-596(106)

This project consists of 21.879 miles of oil and chip surfacing on various routes within Pike County; includes 113,196 gal
bituminous materials (cover and seal coats); 3,397 ton seal coat aggregate; federally funded; (A Special Provision for this
contract requires insurance that names additional insureds). (15 Working Days) (Job No. C-96-207-15) (6-10698-0000)
(See the Special Provisions for the DBE Percentage)

Contract No. 95753 Fayette County District 7
Section 12-07130-00-BR
TR 476 Project BROS-51(96)

Project consists of the removal of the existing two span bridge and construction of a proposed single span precast
prestressed concrete deck beam bridge (27" depth), aggregate approaches and all other incidental items to complete the
work on TR 476, west of Saint Peter over Tributary to Lone Grove Branch; includes 27 unit tree removal; 714 cu yd earth
and channel excavation; 373 cu yd furnished excavation; 110 ton porous granular embankment; 163 ton stone dumped
riprap; 375 ton aggregate surface course; 1 removal of existing structures; 1,584 sq ft precast prestressed concrete deck
beams (27" depth); 4,060 Ib reinforcement bars; 136 ft steel railing; 259 ft furnishing and driving metal shell piles; 90 ft
pipe culverts, Class C; 27 cu yd concrete structures; federally funded; (A Special Provision for this contract requires
insurance that names additional insureds). (35 Working Days) (Job No. C-97-021-15) (7-10676-0000)

(See the Special Provisions for the DBE Percentage)
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Contract No. 95755 Wayne County District 7

Section 13-00126-00-BR

FAS Route 797 (CH 1) Project BRS-797(124)

This project consists of the removal of the existing structure and the construction of a three span PPC deck beam bridge
and HMA asphalt overlay, located 3.5 miles Northeast of Geff over Martin Creek; includes 302 cu yd channel excavation;
284 ton stone dumped riprap, Class A4; 74 sq yd PCC base course 8"; 380 Ib bituminous materials (prime coat); 244 sq
yd HMA surface removal, butt joint; 144 ton HMA surface course, Mix "C", N70; 1 removal of existing structure; 70.6 cu yd
concrete structures; 3,643 sq ft PPC deck beams; 8,120 Ib reinforcement bars; 1,584 ft furnishing steel piles; 54.7 cu yd
controlled low-strength material; federally funded; (A Special Provision for this contract requires insurance that names
additional insureds). (45 Working Days) (Job No. C-97-051-14) (7-10713-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 46301 Cook County District 1

Section GIT - BURNHAM GREENWAY

GRAND ILLINOIS TRAIL (GRAND ILLINOIS TRAIL) Project ACTE-000V(5)

Construction of 1.89 miles of the Grand lllinois Trail-Burnham Greenway bike path including beginning at the William
Powers State Conservation Area and ending at the intersection of Brainard Ave. and Avenue "O" in Chicago; includes 60
units tree removal; 3,705 cu yds earth excavation; 7,165 sq yds topsoil; 3.3 acres seeding; 339 sq yds sodding; 29,404 ft
perimeter erosion barrier; 11,566 sq yds subbase granular material; 1,748 tons HMA surface course, Mix C; 7,065 sq ft
PCC sidewalk; 3,342 sq yds aggregate shoulders; 56.5 ft concrete curb and gutter; 784 ft chain link fence; 258.99 sq ft
sign panel; 3,149 ft thermoplastic pavement marking; timber deck replacement; 40 ft railroad track removal; 29 sq yds
bridge approach pavement; mobilization; traffic control and protection; federally funded. (55 Working Days)

(Job No. C-30-002=14) (0-01725-1033) (See the Special Provisions for the DBE Percentage)

Contract No. 60Y52 Cook County District 1

Section 0303BR-1

FAU Route 1598 (139TH ST)

Repairs to the structure carrying 139th St. over Canadian National and Indiana Harbor Belt Railroad Co. railroads
(SN016-0994) located in Blue Island; includes 472 sq ft structural repair of concrete; 612.4 ft expansion joint (special); 2.6
cu ft polymer concrete; 12 temporary shoring and cribbing; 4,586 sq yds protective coat; mobilization; traffic control and
protection. (20 Working Days) (Job No. C-91-420-14) (0-01621-1007)

(See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: March 6, 2015 (ltem 9)

Contract No. 62A17 Cook County District 1

Section 2014-0741

FAU Route 3565 & 3593 (IL 171 & MICHIGAN CITY RD)

Repairing/replacing bridge beams for the structure carrying IL 171 (Archer Ave.) over US 45 SB ramp to 1-294 in Justice
and the structure carrying Michigan City Road over 1-94 (Bishop Ford) in Dolton (SN 016-0209, SN 016-1068); includes
27 cu yds concrete removal; 25.2 cu yds concrete; 16,200 Ibs structural steel; 459 stud shear connectors; 1,910 Ibs epoxy
coated reinforcement bars; 182 ft thermoplastic pavement marking; 16,200 Ibs structural steel removal; 330 Ibs structural
steel repair; beam straightening; mobilization; traffic control and protection; (20 Working Days)

(Job No. C-91-094-15) (0-01621-1012) (See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: March 6, 2015 (Item 16)

Contract No. 66E58 Kankakee-Iroquois Counties District 3

Section D3 LIGHTING REPAIR 2015-5

Various Routes (VARIOUS)

Repair and maintain traffic signals, flashing beacons, roadway lighting and other electrical services at various locations in
Kankakee and Iroquois counties; includes 300 hrs journeyman electrician; 100 hrs apprentice electrician; 50 hrs
journeyman electrician (overtime rates); 50 hrs apprentice electrician (overtime rates); 200 hrs pick-up truck; 90 hrs
bucket truck; traffic control and protection. (Completion Date: June 30, 2017)

(Job No. C-93-054-15) (D3 Operating Budget) (See the Special Provisions for the DBE Percentage)

Contract No. 66E61 Grundy County District 3

Section D3 LIGHTING REPAIR 2015-3

Various Routes (VARIOUS)

Repair and maintain traffic signals flashing beacons, roadway lighting and other electrical services at various locations in
Grundy County; includes 200 hrs journeyman electrician; 100 hrs apprentice electrician; 50 hrs journeyman electrician
(overtime rates); 50 hrs apprentice electrician (overtime rates); 150 hrs pick-up truck; 60 hrs bucket truck; traffic control
and protection. (Completion Date: June 30, 2017) (Job No. C-93-050-14) (D3 Operating Budget)

(See the Special Provisions for the DBE Percentage)
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Contract No. 66E60 Bureau-LaSalle Counties District 3

Section D3 LIGHTING REPAIR 2015-2

Various Routes (VARIOUS)

Repair and maintain traffic signals, flashing beacons, roadway lighting and other electrical services at various locations in
Bureau and LaSalle counties; includes 400 hrs journeyman electrician; 100 hrs apprentice electrician; 50 hrs journeyman
electrician (overtime rates); 50 hrs apprentice electrician (overtime rates); 250 hrs pick-up truck; 90 hrs bucket truck;
traffic control and protection. (Completion Date: June 30, 2017) (Job No. C-93-056-15) (D3 Operating Budget)

(See the Special Provisions for the DBE Percentage)

Contract No. 66E59 Kendall-LaSalle Counties District 3

Section D3 LIGHTING REPAIR 2015-1

Various Routes (VARIOUS)

Repair and maintain traffic signals, flashing beacons, roadway lighting and other electrical services at various locations in
Kendall and LaSalle Counties; includes 200 hrs journeyman electrician; 100 hrs apprentice electrician; 50 hrs journeyman
electrician (overtime hours); 50 hrs apprentice electrician (overtime hours); 150 hrs pick-up truck; 60 hrs bucket truck;
traffic control and protection. (Completion Date: June 30, 2017) (Job No. C-93-055-15) (D3 Operating Budget)

(See the Special Provisions for the DBE Percentage)

Contract No. 66E62 DeKalb County District 3

Section D3 LIGHTING REPAIR 2015-6

Various Routes (VARIOUS)

Repair and maintain traffic signals, flashing beacons, roadway lighting and other electrical services at various locations in
DeKalb County; includes 200 hrs journeyman electrician; 100 hrs apprentice electrician; 50 hrs journey man electrician
(overtime rates); 50 hrs apprentice electrician (Overtime rates); 150 hrs pick-up truck; 60 hrs bucket truck; traffic control
and protection. (Completion Date: June 30, 2017) (Job No. C-93-058-15) (D-3 Operating Budget)

(See the Special Provisions for the DBE Percentage)

Contract No. 66E57 Various Counties District 3

Section D3 LIGHTING REPAIR 2015-4

Various Routes (VARIOUS)

Repair and maintain flashing beacons, roadway lighting and other electrical services in various counties in District 3;
includes 300 hrs journeyman electrician; 100 hrs apprentice electrician; 65 hrs journeyman electrician (overtime rates); 65
hrs apprentice electrician (overtime rates); 200 hrs pick-up truck; 160 hrs bucket truck. (Completion Date: June 30, 2017)
(Job No. C-93-053-15) (D-3 Operating Budget) (See the Special Provisions for the DBE Percentage)

Contract No. 61A29 McHenry County District 1
Section 13-00077-00-RS (CITY OF MCHENRY)
FAU Route 4085 (MCCULLOM LAKE ROAD) Project M-4003(371)

This project consists of surface removal, resurfacing with HMA binder and surface course, patching, curb and gutter, pipe
culverts, traffic signal modernization and pavement markings on McCullom Lake Road from West Lakeshore Drive to IL
31 in the City of McHenry; includes 1,084 sq yd aggregate subgrade improvement 12"; 3,956 sq yd aggregate base
course, Type B; 1,350 sq yd HMA base course; 21,021 Ib bituminous materials (prime coat); 3,602 ton HMA binder
course, IL-19.0, N70; 2,521 ton HMA surface course, Mix "D"; 23,159 sq ft PCC sidewalk 5"; 26,745 sq yd HMA surface
removal, 3 12"; 448 sq yd driveway pavement removal; 6,266 sq ft sidewalk removal; 114 sq yd Class D patches; 300 ton
aggregate shoulders, Type B; 603 ft pipe culverts; 1,252 ft combination concrete curb and gutter, Type B-6.12; 29,081 ft
thermoplastic pavement markings; 152 ft electric cable in conduit, signal No. 14 2C; 2 pedestrian signal heads, LED, 1-
FACE, bracket mounted with countdown counter; 375 ft detector loop replacement; 1 remove existing traffic signal
equipment; 9 signal heads, LED; federally funded; (A Special Provision for this contract requires insurance that names
additional insureds). (Completion Date: August 14, 2015 Plus 10 Working Days) (Job No. C-91-409-14) (1-21575-0000)
(See the Special Provisions for the DBE Percentage)
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Contract No. 61A94 Lake County District 1

Section 02-00063-00-CH

FAP Route 334 (US 12) Project CMF-334(14)

Project consists of pavement widening, drainage, curb and gutter, traffic signal modifications, water main relocation,
landscaping, pavement marking, erosion and sediment control and all other incidental items to complete the work on FAP
Route 334 (US 12) at Ela Road in the Village of Lake Zurich; includes 1,117 ft temporary fence; 1,045 cu yd topsoil
excavation and placement; 1,377 sq yd aggregate subgrade improvement; 1,054 sq yd HMA base course; 9,155 Ib
bituminous materials (prime coat); 127 ton polymerized HMA surface course; 1,128 sq ft PCC sidewalk; 1,133 ft
combination curb and gutter removal; 1,079 sq ft form liner textured surface; 11,610 Ib reinforcement bars, epoxy coated;
160 ft storm sewers; 322 ft ductile iron water main; 549 ft pipe underdrains; 7 catch basins; 549 ft pipe underdrains; 1,068
ft combination concrete curb and gutter; 4,254 ft temporary pavement marking line; 1,497 sq ft work zone pavement
marking removal; 4,747 ft thermoplastic pavement marking line;” 63 raised reflective pavement markers; 1,858 sq ft
pavement marking removal; 1,453 ft underground conduit, galvanized steel; 4,933 ft electric cable in conduit, tracer; 3,955
ft electric cable in conduit, signal; 9 signal heads, LED; 1,024 sq ft untreated timber lagging; 1,504 cu ft drilling and setting
solder piles (in soil); 687 sq yd erosion control blanket (special); 4,933 ft fiber optic cable in conduit removal and
replacement; traffic control and protection; federally funded; (A Special Provision for this contract requires insurance that
names additional insureds). (Completion Date: October 31, 2015 Plus 05 Working Days)

(Job No. C-91-107-02) (1-11015-0080) (See the Special Provisions for the DBE Percentage)

Contract No. 61B05 McHenry County District 1

Section 08-00358-00-BR

TR2  (COUNTY LINE ROAD) Project BRM-9003(111)

This project consists of the removal of the existing structure and construction of PPC deck beam bridge, approach
roadways, construction of an access road, landscaping and pavement markings on County Line Road over the
Kishwaukee River 0.4 miles North of US 20; includes 393 tree removal; 2,022 cu yd earth excavation; 2,532 cu yd
removal and disposal of unsuitable material; 687 cu yd furnished excavation; 9,667 sq yd topsoil furnish and place, 6";
3,074 sq yd aggregate subgrade improvement; 175 ton aggregate surface course, Type B; 4,421 Ib bituminous materials
(prime coat); 1,648 sq yd HMA pavement (full-depth), 6"; 34 sq yd bridge approach pavement connector (flexible); 1,500
sq yd pavement removal; 94 cu yd concrete structures; 20 cu yd structure excavation; 140 cu yd concrete structures;
3,490 sq ft PPC deck beams (17" depth); 42,690 Ib reinforcement bars, epoxy coated; 978 ft furnishing steel piles; 3,208
ft pavement markings; 23 trees; federally funded; (A Special Provision for this contract requires insurance that names
additional insureds). (Completion Date: November 16, 2015 Plus 05 Working Days)

(Job No. C-91-106-09) (1-20519-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 61B14 Cook County District 1
Section 01-00207-00-BT (CHICAGO HEIGHTS)
OLD PLANK TRAIL Project CMM-9003(852)

Project consists of the construction of a bituminous bike trail, parking facility and crosswalk, which includes excavation,
HMA, curb and gutter, sidewalk, pavement markings, storm sewers, parking lot lighting and all other incidental items to
complete the work on Old Plank Road Trail from Western Avenue to Campbell Avenue in the City of Chicago Heights;
includes 272 unit tree removal; 261 tree pruning; 5,783 cu yd earth excavation; 289 cu yd removal and disposal of
unsuitable material; 14,579 sq topsoil furnish and place; 3 acre seeding; 14,579 sq yd erosion control blanket; 13,880 ft
perimeter erosion barrier; 8,211 sq yd aggregate base course; 20,322 Ib bituminous materials (prime coat); 901 ton HMA
surface course; 1,441 sq ft PCC sidewalk; 991 sq ft sidewalk removal; 120 ft combination concrete curb and gutter; 101
sq ft sign panel; 2,410 ft thermoplastic pavement marking line; 104 sq ft pavement marking removal; 16 trees; 3,450 ft
split rail fence; 39 wood posts; 2,727 ft chain link fence; 11 precast concrete car bumper; traffic control and protection;
federally funded; (A Special Provision for this contract requires insurance that names additional insureds).

(70 Working Days) (Job No. C-91-519-01) (1-11015-0070) (See the Special Provisions for the DBE Percentage)
PREVIOUSLY ADVERTISED: March 6, 2015 (ltem 125)

Contract No. 61B15 Cook County District 1

Section 12-00018-00-RS (MCCOOK)

FAU Route 2792 (LAWNDALE AVENUE)  Project M-4003(84)

Resurfacing project consisting of HMA removal and resurfacing with leveling binder and surface courses, curb repair,
pavement patching, sewer structure adjustments, thermoplastic pavement marking, detector loop repair, and all other
incidental items to complete the work on FAU Route 2792 (Lawndale Avenue) from Joliet Road to 47th Street in the
Village of McCook; includes 90 sq yd sodding salt tolerant; 2,381 Ib bituminous materials (prime coat); 304 ton
polymerized leveling binder (machine method); 273 sq yd Class D patches; 462 ton HMA surface course; 5,411 sq yd
HMA surface removal; 2,016 ft thermoplastic pavement marking line; 41 raised reflective pavement markers; 579 ft
detector loop replacement; 540 ft combination concrete curb and gutter removal and replacement; traffic control and
protection; federally funded; (A Special Provision for this contract requires insurance that names additional insureds).

(15 Working Days) (Job No. C-91-011-13) (1-21359-0000) (See the Special Provisions for the DBE Percentage)
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Contract No. 61B19 Cook County District 1
Section 13-00268-00-BT (EVANSTON)
FAU Route 2840 (DODGE AVENUE) Project CMM-4003(494)

Project consists of removing existing pavement marking, restriping of the roadway to accommodate a protected bike lane
using thermoplastic pavement markings, thermoplastic symbols and the installation of protective bollards on FAU Route
2840 (Dodge Avenue) from Howard Street to Church Street in the City of Evanston; includes 4,752 ft pavement marking
tape; 1,584 sq ft work zone pavement marking removal; 450 ft metal post; 84,728 ft thermoplastic pavement marking line;
18,819 sq ft pavement marking removal; 14 hr street sweeping; 15.15 ton seal coat aggregate; 9,073.5 gal bituminous
materials (cover and seal coats); 360 sq ft sign panels; 1,980 ft bike path bollards; 23,300 sq ft pavement marking special;
220 sq ft temporary information signing; 62 removing and resetting street signs; traffic control and protection; federally
funded; (A Special Provision for this contract requires insurance that names additional insureds). (20 Working Days)

(Job No. C-91-266-15) (1-11015-0076) (See the Special Provisions for the DBE Percentage)

Contract No. 61B21 DuPage County District 1
Section 14-00070-00-RS (WOODRIDGE)
Various Routes Project M-4003(394)

This project consists of 0.84 miles of resurfacing, curb and gutter replacement, detector loop installation and pavement
markings on 71st Street from IL 53 to Roberst Drive and Janes Avenue to Woodward Avenue and the resurfacing of
Janes Avenue from Center Drive to 71st Street, all located in the Village of Woodridge; includes 411 ton HMA binder
course, IL-19.0, N50; 1,657 ton HMA surface course, Mix "D", N50; 100 sq yd PCC driveway pavement, 8"; 2,577 sq ft
PCC sidewalk 5"; 286 sq ft detectable warnings; 16,913 sq yd HMA surface removal, 2 1/2"; 2,779 sq ft sidewalk removal;
345 sq yd Class D patches; 2,279 ft combination concrete curb and gutter, Type B; 14,317 ft thermoplastic pavement
markings; 702 ft detector loop replacement; federally funded; (A Special Provision for this contract requires insurance that
names additional insureds). (Completion Date: October 31, 2015 Plus 10 Working Days)

(Job No. C-91-051-15) (1-21706-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 61B23 Cook County District 1

Section 14-00057-00-RS (HARWOOD HEIGHTS)

FAU Route 2775 (OAK PARK AVENUE) Project M-4003(419)

Projects consists of HMA removal and replacement, along with curb and gutter and sidewalk removal and replacement,
ADA improvement, roadway patching, pavement markings and all other incidental items to complete the work on FAU
Route 2775 (Oak Park Avenue) from Gunnision Street to Forest Preserve Avenue in the Village of Harwood Heights;
includes 50 inlet filters; 14,000 Ib bituminous materials (prime coat); 100 ton mixture for cracks, joints, and flangeways;
750 ton polymerized leveling binder (machine method); 17,240 sq yd HMA surface removal; 1,475 ton HMA surface
course; 100 sq ft sidewalk removal and replacement; 860 sq yd Class D patches; 750 ft short term pavement marking;
1,000 sq ft work zone pavement marking removal; 6,035 ft thermoplastic pavement marking line; 720 ft detector loop
replacement; traffic control and protection; federally funded; (A Special Provision for this contract requires insurance that
names additional insureds). (20 Working Days) (Job No. C-91-125-15) (1-21701-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 61B26 Cook County District 1

Section 14-00037-00-RS (BEDFORK PARK)

FAU Route 1569 (73RD STREET) Project M-4003(376)

HMA removal, HMA resurfacing, PCC sidewalk, curb and gutter, rehabilitation of existing drainage structures, pavement
markings and all other incidental items to complete the work on FAU Route 1569 (73th Street) from Central Avenue to
Cicero Avenue in the Village of Bedford Park; includes 46 frames and lids to be adjusted (special); 1,269 ft combination
curb and gutter removal and replacement; 12,036 Ib bituminous materials (prime coat); 1,100 ton polymerized leveling
binder (machine method); 26,856 sq yd HMA surface removal; 4,494 ton polymerized HMA surface course; 715 sq ft PCC
sidewalk removal and replacement; 60 sq ft detectable warnings; 1,150 sq yd Class B patches; 450 sq yd pavement
fabric; 1,600 ft saw cuts; 2,100 tie bars; 26,747 sq yd area reflective crack control treatment; 35 catch basins to be
cleaned; 11,944 ft thermoplastic pavement marking line; 333 ft loop detector replacement; traffic control and protection;
federally funded; (A Special Provision for this contract requires insurance that names additional insureds).

(45 Working Days) (Job No. C-91-419-14) (1-21696-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 61B28 Cook County District 1
Section 12-00061-00-SG (MATTESON)
MATTESON AVENUE Project SRTS-4009(217)

This project consists of the installation of PCC sidewalks, detectable warnings, driveway adjustments, curb and gutter
removal and replacement and related work on Matteson Avenue from Village Commons to Halloway Street in the Village
of Matteson; includes 2,285 sq yd aggregate base course, Type B 3"; 25,410 sq ft PCC sidewalk, 5"; 40 sq ft detectable
warnings; 515 sq ft sidewalk removal; 725 cu yd earth excavation; 5 solar equipment for flashing beacons; 810 sq yd
seeding (complete); federal funded; (A Special Provision for this contract requires insurance that names additional
insureds). (35 Working Days) (Job No. C-91-020-13) (0-01686-1013)

(See the Special Provisions for the DBE Percentage)
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Contract No. 61B29 Will County District 1
Section 12-00020-00-SW (UNIVERSITY PARK)
Various Routes Project SRTS-4009(256)

Project consists of the installation of PCC sidewalks, detectable warnings, driveway adjustments, restoration and all other
incidental items to complete the work at various locations in the Village of University Park; includes 2,300 sq yd aggregate
base course; 20,660 sq ft PCC sidewalk; 40 sq ft detectable warnings; 52 sq yd driveway pavement removal; 2 valve
boxes to be adjusted; 5 frames and grates to be adjusted; 792 cu yd earth excavation (special); 1,365 sq yd seeding
(complete); 52 sq yd stabilized driveway pavement; 5 solar equipment for flashing beacons; traffic control and protection;
federally funded; (A Special Provision for this contract requires insurance that names additional insureds).

(25 Working Days) (Job No. C-91-377-13) (0-01686-1015) (See the Special Provisions for the DBE Percentage)

Contract No. 61B30 Cook County District 1

Section 14-00091-00-RS (LAGRANGE)

FAU Route 1698 (KENSINGTON AVENUE) Project M-4003(412)

Project consists of HMA surface removal, spot curb and gutter removal and replacement, sidewalk removal and
replacement, HMA leveling binder and surface course, adjustments of drainage structures, parkway restoration and all
other incidental items to complete the work on FAU Route 1698 (Kensington Avenue) from Burlington Avenue to Cossitt
Avenue in the Village of LaGrange; includes 493 sq yd topsoil furnish and place; 493 sq yd sodding, salt tolerant; 31 unit
watering; 785 sq yd aggregate base course; 2,458 Ib bituminous materials (prime coat); 179 ton polymerized leveling
binder (machine method); 3,724 sq yd HMA surface removal; 326 ton HMA surface course; 113 sq yd PCC driveway
pavement; 5,729 sq ft PCC sidewalk; 832 sq yd Class D patches; 2,884 ft short term pavement marking; 956 ft
thermoplastic pavement marking line; 636 ft combination concrete curb and gutter removal and replacement; 320 ft cured-
in-place pipe liner; traffic control and protection; federally funded; (A Special Provision for this contract requires insurance
that names additional insureds). (40 Working Days) (Job No. C-91-096-15) (1-21733-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 61B31 Cook County District 1
Section 14-00053-00-RS (CHICAGO RIDGE)
Various Routes Project M-4003(443)

This project consists of 0.77 miles of resurfacing with HMA binder course and HMA surface course, curb and gutter
removal and replacement, sidewalk removal and replacement and patching on Various Routes within the Village of
Chicago Ridge; includes 680 cu yd aggregate subgrade improvement; 535 ton aggregate base repair; 28,350 Ib
bituminous materials (prime coat); 2,765 ton HMA binder course, 1L-19.0, N50: 1,310 ton HMA surface course, Mix "D",
N50; 14,800 sq yd HMA surface removal; 3,500 sq ft sidewalk removal; 2,000 ft combination concrete curb and gutter;
1,800 ft thermoplastic pavement markings; 3,100 sq ft PCC sidewalk 5", special; 600 sq yd HMA driveway removal and
replacement; 1,120 sq yd Class D patches; federally funded; (A Special Provision for this contract requires insurance that
names additional insureds). (40 Working Days) (Job No. C-91-164-15) (1-21698-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 61B32 Cook County District 1
Section 06-P4045-02-SP
PENNSY GREENWAY PATH Project TE-D1(783)

Project consists of the installation of wayfinding signs, ornamental entryway arch, and planting areas consisting of trees,
perennial plants, outcropping stone, edging mulch, top soil and all other incidental items to complete the work on the
Pennsy Greenway Path from lllinois State Line to Little Calumet River; includes 435 sq yd erosion control blanket; 384 sq
yd filter fabric; 228 sq ft sign panel; 21 trees; 45 evergreens; 19 units perennial plants; 1,780 sq yd perennial plant care;
890 sq yd shredded bark mulch; 630 sq ft stone outcropping; 53 ton stone bedding material; 36 decorative sign posts; 371
cu yd topsoil furnish and place, special; 610 sq ft stone retaining wall; traffic control and protection; federally funded;

(A Special Provision for this contract requires insurance that names additional insureds). (40 Working Days)

(Job No. C-91-020-08) (0-01725-1045) (See the Special Provisions for the DBE Percentage)

Contract No. 61B35 Kane County District 1

Section 14-00105-00-RS (ST. CHARLES)

FAU Route 3890 (PECK ROAD) Project M-4003(404)

This project consists of HMA surface removal and placement, leveling binder, patching, sidewalk replacement, curb and
gutter replacement, driveway repair and pavement markings on Peck Road from IL 38 to Dean Street in the City of St.
Charles; includes 22,520 Ib bituminous materials; 1,187 ton leveling binder (machine method), N70; 4,140 sq yd HMA
surface removal; 3,164 ton HMA surface course, Mix "D", N70; 1,400 sq ft PCC sidewalk 5"; 700 sq ft sidewalk removal;
373 sq yd Class D patches, Type Il; 24,100 ft thermoplastic pavement markings; 110 sq yd HMA driveway removal and
replacement; 590 ft combination concrete curb and gutter removal and replacement; federally funded; (A Special
Provision for this contract requires insurance that names additional insureds). (35 Working Days)

(Job No. C-91-077-15) (1-21704-0000) (See the Special Provisions for the DBE Percentage)
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Contract No. 61B36 McHenry County District 1
Section 14-00025-00-RS (FOX RIVER GROVE)
Various Routes Project M-4003(482)

Project consists of HMA surface removal, HMA pavement patching and aggregate base improvements spot curb and
gutter removal and replacement, HMA binder and surface course, detector loop replacement, driveway pavement removal
and replacement, sidewalk installation, sidewalk removal and replacement, drainage improvements, aggregate wedge
shoulder, pavement markings and all other incidental items to complete the work on Various Routes in the Village of Fox
River Grove; includes 48 unit grading and shaping shoulders; 4,100 sq yd HMA surface removal, special; 19 frames and
lids to be adjusted, special; 369 sq yd base course removal, special; 378 ft combination concrete curb and gutter removal
and replacement; 390 sq ft temporary information signing; 415 sq yd topsoil furnish and place; 310 ft grading and shaping
ditches; 415 sq yd topsoil furnish and place; 333 ton aggregate base course; 459 sq yd aggregate base course; 438 sq yd
aggregate base course; 4,100 sq yd preparation of base; 18,884 Ib bituminous materials (prime coat); 746 ton
polymerized leveling binder (machine method); 738 ton HMA binder course; 1,711 ton HMA surface course; 599 sq yd
protective coat; 210 sq yd PCC driveway pavement; 3,527 sq ft PCC sidewalk; 395 sq yd driveway pavement removal;
435 sq ft sidewalk removal; 697 sq yd Class D patches; 108 ton aggregate wedge shoulder; 112 ft pipe culvert, Class D;
319 ft storm sewers, Class A; 7,180 ft short term pavement marking; 404 sq ft work zone pavement marking removal;
19,746 ft thermoplastic pavement marking line; 366 ft detector loop replacement; traffic control and protection; federally
funded; (A Special Provision for this contract requires insurance that names additional insureds). (40 Working Days)

(Job No. C-91-208-15) (1-21700-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 61B39 Lake County District 1
Section 12-00096-00-SW (MUNDELEIN)
Various Routes Project SRTS-4009(274)

This project consists of the removal and replacement of existing sidewalks and the installation of new sidewalks including
ADA detectable warnings and ramps on Various Routes within 0.5 miles of Washington Elementary School and Carl
Sandburg Middle School in the Village of Mundelein; includes 369 ¢ yd removal and disposal of unsuitable material; 1,760
sq yd aggregate base course, Type B 4"; 100 sq yd HMA base course, 6"; 20 ton HMA surface course, Mix "D".N50; 30
sq yd PCC driveway pavement, 6"; 15,410 sq ft PCC sidewalk 5"; 152 sq ft detectable warnings; 198 sq yd driveway
pavement removal; 8,960 sq ft sidewalk removal; 394 ft combination concrete curb and gutter, Type B-6.12; 1,249 sq yd
seeding (complete); federally funded; (A Special Provision for this contract requires insurance that names additional
insureds). (Completion Date: August 01, 2015 Plus 10 Working Days) (Job No. C-91-134-14) (0-01686-1011)

(See the Special Provisions for the DBE Percentage)

Contract No. 78448 Massac County District 9

Section (64-3B)I-7

FAI Route 24 (1-24)

This project consists of replacing expansion bearings on SN 064-0035 carrying |-24 over the Ohio River; includes 44.9 cu
yd concrete structures; 3,730 |Ib epoxy coated rebar; 20 each high load multi-rotational bearings, guided expansion;
mobilization; traffic control and protection. (Completion Date: December 23, 2015) (Job No. C-99-013-15) (9-00551-1500)
(See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: March 6, 2015 (ltem 146)

Contract No. 85596 Jo Daviess County District 2
Section 12-00034-00-SW
RUSH STREET Project SRTS-4009(257)

Project consists of the construction of 1,700 ft of concrete sidewalk, curb and gutter, miscellaneous pavement
replacement, drainage items, retaining walls sodding and all other incidental items to complete the work on the west side
of Rush Street from Stockton Middle School to Hillside Lane in the Village of Stockton; includes 159 unit tree removal;
2,296 sq yd topsoil, furnish and place; 2,296 sq yd sodding; 20 unit supplemental watering; 1,438 ft perimeter erosion
barrier; 1,448 sq yd aggregate base course; 3,111 Ib bituminous materials (prime coat); 122 ton HMA binder course; 122
ton surface course; 334 sq yd PCC driveway pavement; 8,954 sq ft PCC sidewalk; 1,789 ft saw cuts; 1,257 ft combination
concrete and gutter; 257 ft paint pavement marking line; 2,193 cu yd rock and earth excavation; 1,744 cy yd earth
excavation, special; 854 sq ft precast modular block wall; 8 trees; traffic control and protection; federally funded;

(A Special Provision for this contract requires insurance that names additional insureds). (55 Working Days)

(Job No. C-92-095-13) (0-01686-2007) (See the Special Provisions for the DBE Percentage)

WITHDRAWN FROM THE LETTING
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Contract No. 85620 Winnebago County District 2
Section 14-00608-00-BT (ROCKFORD)
RAILS TO TRAILS Project TE-D2(158)

Project consists of converting an abandoned railroad bridge into a multi-use path structure by removing existing railroad
ties, providing a concrete deck, constructing HMA paths on both ends of structure to connect to existing pedestrian
facilities and all other incidental items to complete the work on Rails to Trails at Davis Park over the Rock River in the City
of Rockford; includes 1,314 cu yd earth excavation; 886 cu yd furnished excavation; 3,293 sq yd topsoil furnish and place;
3,293 sq yd erosion control blanket; 75 Ib temporary erosion control seeding; 1,085 ft perimeter erosion barrier; 52 ton
stone riprap; 887 sq yd aggregate base course; 2,540 Ib bituminous materials (prime coat); 104 ton HMA surface course;
236 cu yd concrete superstructure; 34,902 Ib furnishing and erecting structural steel; 1,802 stud shear connectors; 72,710
Ib reinforcement bars, epoxy coated; 1,893 ft bicycle railing; 435 ft thermoplastic pavement marking line; 1,720 ft
underground conduit; 26,651 ft electric cable in conduit; 27 lighting units; traffic control and protection; federally funded;
(A Special Provision for this contract requires insurance that names additional insureds). (85 Working Days)

(Job No. C-92-049-15) (0-01725-2007) (See the Special Provisions for the DBE Percentage)

Contract No. 87542 Kankakee County District 3

Section 10-00097-00-BT (BRADLEY)

FAP Route 840 (IL 50) Project TE-D3(74)

Project includes the construction of a multi-use path, installing pedestrian crosswalks and signals, extending existing
storm sewer, furnishing excavation for fill, reshaping existing ground, curb and road removal and replacement, restoring
disturbed areas and all other incidental items to complete the work on FAP Route 840 (IL 50) from Armour Road to the
south Northfield Square Mall entrance in the Village of Bradley; includes 800 cu yd furnished excavation; 180 sq yd stone
riprap; 1,006 sq yd aggregate base course; 107 ton incidental HMA surfacing; 473 sq ft PCC sidewalk; 86 sq ft detectable
warnings; 33 sq yd pavement patching; 30 Ib reinforcement bars; 16 expansions bolts; 6 ft precast concrete box culverts;
81 ft storm sewers; 25 ft pipe underdrains; 70 ft combination concrete curb and gutter; 874 ft thermoplastic pavement
marking line; 1,836 ft electric cable in conduit, signal; 4 pedestrian signal heads, LED; traffic control and protection;
federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (Completion
Date: October 30, 2015) (Job No. C-93-012-13) (0-01725-3001) (See the Special Provisions for the DBE Percentage)

Contract No. 87583 Livingston County District 3

Section 11-00080-04-RS

FAS Route 1362 (CH 8) Project RS-1362(116)

This project consists of HMA surface removal, leveling binder, HMA surface course, aggregate shoulders, patching and
pavement markings on CH 8 from Old US 66 to 1600 E Road; includes 18,582 Ib bituminous materials (prime coat); 2,367
ton leveling binder (machine method), IL-9.5FG, N70; 3,524 ton HMA surface course, Mix "C", N70; 36,112 sq yd HMA
surface removal, 1 1/2"; 46 sq yd Class B patches, Type IV, 8"; 46 sq yd pavement fabric; 325 ton incidental HMA
surfacing; 40,761 sq yd area reflective crack control treatment; 1,407 ton aggregate wedge shoulder, Type B; 44 ft
thermoplastic pavement markings - Line 24"; 4,867 ft paint pavement markings - Line 4"; 4,588 sq yd HMA surface
removal, variable depth; federally funded; (A Special Provision for this contract requires insurance that names additional
insureds). (Completion Date: September 30, 2015) (Job No. C-93-083-14) (3-10451-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 87586 DeKalb County District 3
Section 13-11109-01-BR
TR 245 Project BROS-37(62)

Project consists of the removal of two existing structures and replacing them with two new precast prestressed concrete
deck beam bridges (27" depth), HMA pavement approaches, guardrail, regrading roadside ditches, and all other
incidental items to complete the work, located 1 mile west of Suydam Road over West Branch of Paw Paw Run Creek
and 1.5 miles west of Suydam Road over west Branch of Paw Paw Run Creek; includes 230 cu yd earth excavation; 421
cu yd removal and disposal of unsuitable material; 560 cu yd furnished excavation; 2,175 sq yd heavy duty erosion
control blanket; 1,148 ft perimeter erosion barrier; 2,175 sq yd temporary erosion control blanket; 960 sq yd stone riprap;
1,798 sq yd aggregate base course; 4,166 Ib bituminous materials (prime coat); 267 sq yd HMA surface removal; 206 ton
HMA binder course; 133 ton HMA surface course; 1,690 sq yd pavement removal; 831 sq yd aggregate shoulders; 2
removal of existing structures; 2,866 sq ft precast prestressed concrete deck beams (27' depth); 12,220 Ib reinforcement
bars, epoxy coated; 248 ft steel railing; 972 ft furnishing and driving steel piles; 54 cu yd concrete structures; 48 ft pipe
culverts; 8 traffic barrier terminals; traffic control and protection; federally funded; (A Special Provision for this contract
requires insurance that names additional insureds). (65 Working Days) (Job No. C-93-075-14) (3-10520-0000)

(See the Special Provisions for the DBE Percentage)
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Contract No. 89399 Marshall County District 4

Section 05-12116-00-BR & 08-24110-00-BR

TR3 Project BROS-123(23)

This project consists of the removal of the existing bridge and construction of a single span PPC deck beam, located 0.5
mile West of Whitefield over Scholes Creek; includes 217 cu yd channel excavation; 698 ton stone riprap, Class A5; 168
ton aggregate base course, Type A; 728 Ib bituminous materials (prime coat); 25 ton HMA binder course, IL-9.5, N50; 25
ton HMA surface course, Mix "C", N50; 338 sq yd pavement removal; 1 removal of existing structure; 23.4 cu yd concrete
structures; 1,584 sq ft PPC deck beams (27" depth); 3,040 Ib reinforcement bars, epoxy coated; 315 ft furnishing metal
shell piles 12" X 0.250"; federally funded; (A Special Provision for this contract requires insurance that names additional
insureds). (30 Working Days) (Job No. C-94-081-06) (4-10576-0000) (3-10569-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 89431 Mercer County District 4

Section 05-00095-00-BR

FAS Route 1405 (CH 12) Project BRS-1405(107)

This project consists of the removal and replacement of the existing box culvert and approach roadway work on CH 12,
1.5 miles north of the Village of North Henderson over Branch of North Henderson Creek; includes 44 cu yd channel
excavation; 260 cu yd furnished excavation; 1,845 sq yd erosion control blanket; 242 ton aggregate base course, Type A;
43 ton HMA binder course, I1L-12.5, N50; 43 ton HMA surface course, Mix "C",N50; 1 removal of existing structure; 21,190
Ib reinforcement bars, epoxy coated; 138 cu yd concrete box culverts; 275 cu yd earth excavation (special); 281 ton
porous granular embankment, special; 122 subbase granular material, Type B; federally funded; (A Special Provision for
this contract requires insurance that names additional insureds). (35 Working Days)

(Job No. C-94-130-06) (4-10231-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 89602 Fulton County District 4
Section 10-00102-00-LS (CANTON)
Various Routes Project TE-D4(113)

This project consists of lighting improvements including the installation of ornamental light units, conduits and electric
cables, pavement patching and sidewalk removal and replacement on Various Streets in the downtown area in the City of
Canton; includes 3,324 sq ft PCC sidewalk 4 inch; 3,324 sq ft sidewalk removal; 30 sq yd pavement patching, Type I, 9
inch; 420 ft underground conduit, PVC; 3,755 ft underground conduit, coilable nonmetallic conduit, 2" diameter; 23,200 ft
electric cable in conduit, 600 V (XLP-TYPE USE) 1/C; 60 ornamental light units; 1 electric service installation, special; 7
luminaires; 1,710 remove electric cable from conduit; federally funded; (A Special Provision for this contract requires
insurance that names additional insureds). (65 Working Days) (Job No. C-94-041-11) (0-01725-4007)(4-10562-0000)
(See the Special Provisions for the DBE Percentage)

Contract No. 89638 Peoria County District 4
Section 11-00058-08-PV
FAS Route 1387 & FAS 384 (STATE ST. & OLD GALENA RD.) Project RS-1387(106)

This project consists of the reconstruction and realignment of the intersection of Old Galena Road and State Street to a
roundabout including earthwork, pavement removal, PCC paving, curb & gutter, storm sewers and pavement markings;
includes 60 tree removal; 3,355 cu yd earth excavation; 2,186 cu yd furnished excavation; 13,447 sq yd geotechnical
fabric for ground stabilization; 2,107 cu yd topsoil excavation and placement; 13,447 sq yd subbase granular material,
Type 10"; 13 ton HMA surface course, Mix "D", N50; 10,068 sq yd PCC pavement 8" (jointed); 9,456 sq yd pavement
removal; 619 sq yd PCC shoulders 8"; 6,885 ft combination concrete curb and gutter; 7,726 sq ft concrete median
surface, 4 inch; 13,377 ft epoxy pavement markings; 531 ft storm sewers, Class A, Type 1; 504 sq yd PCC pavement 8"
(special); 1 electric service installation; 170 ft underground conduit; 1,920 ft unit duct; 195 ft electric cable in conduit; 10
luminaires and poles; federally funded; (A Special Provision for this contract requires insurance that names additional
insureds). (Completion Date: October 15, 2015) (Job No. C-94-029-13) (4-10465-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 89649 Fulton County District 4

Section 11-00130-08-BR

FAS Route 452 (CH 2) Project BRS-452(126)

This project consists of the removal of the existing box culvert and the construction of a single span PCC deck beam
bridge, located 1.0 mile Northwest of the Village of Ipava over Tater Creek; includes 0.10 acres tree removal; 7,053 cu yd
earth excavation; 9,130 sq yd top soil furnish & place 4"; 84 ton aggregate surface course, Type B; 26,670 Ib bituminous
materials (prime coat); 810 ton HMA binder course, IL-19.0. N50; 500 ton HMA surface course, Mix "C", N50; 520 ton
aggregate shoulders, Type B; 1 removal of existing structure; 275 cu yd structure excavation; 33.6 cu yd concrete
structures; 2,735 sq ft PPC deck beams (42" depth); 11,770 Ib reinforcement bars, epoxy coated; 560 ft furnishing steel
piles HP 10X42; 3,751 ft steel plate beam guardrail, Type A, 9' posts; 9,600 ft paint pavement marker-Line 4"; 7.2 cu yd
concrete cut-off wall; federally funded; (A Special Provision for this contract requires insurance that names additional
insureds). (Completion Date: September 25, 2015) (Job No. C-94-007-14) (4-10518-0000)

(See the Special Provisions for the DBE Percentage)
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Contract No. 89686 Warren County District 4

Section 10-00056-03-BR

FAS Route 405 (CH 1) Project BROS-405(106)

This project consists of the removal of the existing structure and construction of a single span PPC deck beam bridge,
guardrail and HMA surface approaches, located 2.5 miles South of Alexis over Henderson Creek; includes 80 ton
aggregate base course, Type A; 38 ton HMA binder course, IL-19.0, N50; 52 ton HMA surface course, Mix "C", N50; 180
ton aggregate shoulders, Type B; 1 removal of existing structure; 31.0 cu yd concrete structures; 1,760 sq ft PPC deck
beams (21" depth); 3,130 Ib reinforcement bars, epoxy coated; 108 ft steel railing, Type SM; 540 ft furnishing steel piles
HP 10X42; 65 cu yd controlled low-strength material; 450 ft paint pavement markings - Line 4"; federally funded;

(A Special Provision for this contract requires insurance that names additional insureds). (25 Working Days)

(Job No. C-94-062-15) (4-10561-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 91469 Champaign County District 5
Section 11-00290-00-PV  (URBANA)
FAP Route 813 (OLYMPIAN DRIVE) Project M-5181(49)

This project consists of construction of a new roadway to include PCC pavement, PCC median, curb and gutter, HMA
shoulders, PCC sidewalks, storm sewer, and pavement markings on Olympian Drive from Duncan extending eastward for
0.39 miles in the City of Champaign; includes 5,715 cu yd furnished excavation; 6,065 sq yd PCC pavement, jointed;
9,336 sq yd processing modified soil 12"; 466 ton HMA binder course, 1L-19.0, N50; 179 ton HMA surface course, Mix
"C", N50; 25,283 sq ft PCC sidewalks, 6 inch; 17,812 sq yd HMA shoulders, 7"; 128 ft combination curb and gutter, Type
M4; 224 sq ft concrete median surface, 6 inch; 1,800 ft storm sewers; 2,643 ft thermoplastic pavement markings; 14,014
ft modified urethane pavement markings; federally funded; (A Special Provision for this contract requires insurance that
names additional insureds). (65 Working Days) (Job No. C-95-321-12) (5-10371-0000) (5-10371-0010)

(See the Special Provisions for the DBE Percentage)

Contract No. 91512 Vermilion County District 5
Section 10-00341-00-BR (DANVILLE)
FAU Route 7046 (SOUTH GRIFFIN STREET) Project BRS-5016(43)

This project consists of the removal of the existing structure and the construction of a single span steel plate girder
structure with concrete deck, approach pavement, reconstruction roadway approaches with HMA pavement and curb and
gutter on South Griffith Street from North of Texas Avenue over Stoney Creek in the City of Danville; includes 184 cu yd
channel excavation; 1,605 cu yd furnished excavation; 1,468 sq yd aggregate base course, Type B 4"; 16 ton aggregate
surface course, Type B; 397 ton polymerized HMA binder course, IL-19.0, N50; 133 ton polymerized HMA surface
course, Mix "C", N50; 85 sq yd PCC driveway pavement, 6"; 1,272 sq yd pavement removal; 1 removal of existing
structure; 288.0 cu yd structure excavation; 56.0 cu yd concrete structures; 229.2 cu yd concrete superstructure; 80,900
Ib furnishing and erecting structural steel; 57,760 Ib reinforcement bars, epoxy coated; 804 ft furnishing steel piles HP
12X53; 926 ft pipe underdrains; 681 ft concrete curb and gutter, Type B-6.24; federally funded; (A Special Provision for
this contract requires insurance that names additional insureds). (75 Working Days)

(Job No. C-95-315-14) (5-10000-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 93593 Cass County District 6
Section 12-11114-00-BR
TR 163 Project BROS-17(222)

Project consists of the removal of the existing structure and construction of a single span precast prestressed concrete
deck beam bridge (33" depth) on concrete spill thru pile ben abutments, approach improvements and all other incidental
items to complete the work on TR 163 over Little Indian Creek approximately 2 miles northeast of Literberry; includes 176
unit tree removal; 560 cu yd earth and channel excavation; 920 cu yd furnished excavation; 635 ft perimeter erosion
barrier; 520 ton stone riprap; 490 sq yd filter fabric; 25 ton aggregate ditch; 795 ton aggregate surface course; 28 cu yd
concrete structures; 2,490 sq ft precast prestressed concrete deck beams (33" depth); 3,110 Ib reinforcement bars; 456 ft
furnishing and driving shell piles; 170 ft steel railing; traffic control and protection; federally funded; (A Special Provision
for this contract requires insurance that names additional insureds). (30 Working Days) (C-96-224-12) (6-10523-0000)
(See the Special Provisions for the DBE Percentage)

Contract No. 93633 Hancock County District 6
Section 12-25119-00-BR
TR 88 Project BROS-67(151)

The work on this project consists of the removal of the existing structure and replacement with a pile supported single
span precast prestressed concrete deck beam bridge (33" depth) with riprap lined open abutments, approach roadway
and all other incidental items to complete the work on TR 88, 3 miles west of Basco over Little Bear Creek; includes 259
ton stone riprap; 520 ton aggregate ditch; 3,126 cu yd earth and channel excavation; 514 cu yd furnished excavation; 459
Ib fertilizer nutrients; 3.4 ton aggregate ground limestone; 1.7 acre mulch; 170 Ib temporary erosion control seeding; 360
ton aggregate ditch check; 1,740 ft perimeter erosion barrier; 915 ton aggregate surface course; 28 cu yd concrete
structures; 2,151 sq ft precast prestressed concrete deck beam bridge (33" depth); 3,100 Ib reinforcement bars; 160 ft
steel railing; 297 ft furnishing and driving steel piles; 124 ft pipe culverts; 8 traffic barrier terminals; traffic control and
protection; federally funded; (A Special Provision for this contract requires insurance that names additional insureds).

(60 Working Days) (Job No. C-96-204-14) (6-10530-0000) (See the Special Provisions for the DBE Percentage)
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Contract No. 95751 Shelby County District 7

Section 13-16121-00-BR & 13-16122-00-BR

TR 243 Project BROS-173(184)

This project consists of the removal of two structures and the construction of two single span PPC deck beam bridges
with aggregate approaches on TR 243, located 1.5 and 1.6 miles West of the Village of Strasburg over a tributary to
Richland Creek; includes 1,715 cu yd earth excavation; 5,778 cu yd furnished excavation; 1,715 ton stone riprap. Class
A4; 1,513 ton aggregate surface course, Type B; 2 removal of existing structures; 123 cu yd structure excavation; 45.4 cu
yd concrete structures; 3,818 sq ft PPC deck beams (33" depth); 7,219 Ib reinforcement bars; 396 ft furnishing steel piles
HP 10X42; 324 ft steel railing; 220 ton aggregate ditch (special); federally funded; (A Special Provision for this contract
requires insurance that names additional insureds). (90 Working Days) (Job No. C-97-034-15) (7-10766-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 95757 Various Counties District 7
Section 05-00067-00-MS
Various Routes Project SBIL-IL04(7)

Project consists of the construction of wayside interpretive signs in 20 separate locations along the National Road through
the State of lllinois. Projects sites are located in the following counties; Clark, Cumberland, Effingham, Fayette, Bond,
Madison and St. Clair; includes 20 information kiosks complete; 0.16 acre seeding; 80 ft concrete curb; 115.5 ft drilled
shaft complete foundations (special) 85 ft paint pavement marking; traffic control and protection; federally funded;

(A Special Provision for this contract requires insurance that names additional insureds) (35 Working Days)

(Job No. C-97-015-06) (0-05046-7001) (See the Special Provisions for the DBE Percentage)

Contract No. 95756 Crawford County District 7
Section 14-05118-00-BR
TR 76 Project BROS-33(52)

This project consists of the removal of the existing structure and construction of a single span PPC deck beam bridge on
TR 76, located 2.5 miles Northeast of Pierceburg over Little Creek; includes 315 cu yd channel excavation; 56 ton porous
granular embankment; 230 ton stone dumped riprap, Class A 4; 1 removal of existing structure; 28.8 cu yd concrete
structure; 2,295 sq ft PPC deck beams (33" depth); 3,320 Ib reinforcement bars, epoxy coated; 168 ft steel railing, Type
S1; 495 ft furnishing steel piles HP 10X42; federally funded; (A Special Provision for this contract requires insurance that
names additional insureds). (30 Working Days) (Job No. C-97-040-14) (7-10704-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 95758 Crawford County District 7
Section 05-06130-00-BR
TR 293 Project BROS-33(53)

Project consists of the removal of the existing structure and construction of a single span precast prestressed concrete
deck beam bridge (27" depth), earthwork and all other incidental items to complete the work on TR 293 over Sugar Creek
approximately 1.5 miles north of Heathesville; includes 235 cu yd channel excavation; 92 ton porous granular
embankment; 280 ton stone dumped riprap; 1 removal of existing structures; 29.8 cu yd concrete structures; 1,652 sq ft
precast prestressed concrete deck beams (27" depth); 3,360 Ib reinforcement bars, epoxy coated; 114 ft steel railing; 114
sq ft concrete sealer; traffic control and protection; federally funded; (A Special Provision for this contract requires
insurance that names additional insureds). (30 Working Days) (Job No. C-97-041-14) (7-10300-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 95760 Richland County District 7
Section 04-00111-00-BR
FAS Route 706 Project BRS-706(136)

Project consists of the removal of the existing structure and construction of a aluminum structural plate box culvert,
aggregate approaches, earthwork and all other incidental items to complete the work on FAS Route 706, 0.8 mile north of
Wynoose over unnamed creek; includes 4 traffic barrier terminals; 115 sq yd remove existing riprap; 36 ft aluminum
structural plate box culvert (special); 55 unit tree removal; 100 cu yd earth excavation; 275 cu yd furnished excavation;
475 cu yd porous granular backfill; 200 ton stone dumped riprap; 500 ton aggregate surface course; 1 removal of existing
structures; 475 cu yd structure excavation; 118 ft steel railing; 78 ft pipe culverts; traffic control and protection; federally
funded; (A Special Provision for this contract requires insurance that names additional insureds). (35 Working Days)

(Job No. C-97-089-10) (7-10255-0000) (See the Special Provisions for the DBE Percentage)
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Contract No. 97575 St. Clair County District 8
Section 12-00008-00-SW (SMITHTON)
Various Routes Project SRTS-4009(154)

Project consists of the construction of curb and gutter, PCC sidewalk, storm sewer, driveway pavement and all other
incidental items to complete the work at various locations in the Village of Smithton; includes 18 unit tree removal; 362 cu
yd earth excavation; 192 sq yd aggregate base course; 20 ton aggregate surface course; 25 ton aggregate for temporary
access; 249 sq yd protective coat; 324 sq yd PCC driveway pavement; 17,524 sq ft PCC sidewalk; 274 sq ft detectable
warnings; 674 sq ft sidewalk removal; 126 ft pipe culverts; 520 ft storm sewers; 112 ft storm sewer removal; 13 inlets;
1,085 ft combination concrete curb and gutter; 82 ft thermoplastic pavement marking line; traffic control and protection;
federally funded; (A Special Provision for this contract requires insurance that names additional insureds).

(40 Working Days) (Job No. C-98-345-12) (0-01686-8009) (See the Special Provisions for the DBE Percentage)

Contract No. 97583 Madison County District 8

Section 12-00066-01-WR (HIGHLAND)

FAP Route 789 (IL 143) Project CMM-5011(375)

This project consists of earthwork, aggregate base, HMA full depth pavement, PCC pavement, curb and gutter, sidewalk,
driveway pavement, culverts, storm sewers and pavement marking at the intersection of IL 143 and Koepfli Lane/
Troxlwer Avenue in the City of Highland; includes 25 tree removal (6 to 15 units diameter); 1,325 cu yd earth excavation;
3,049 sq yd topsoil furnish and place, 4"; 2,331 sq yd subbase granular materials; 440 sq yd aggregate base course,
Type A 6"; 564 sq yd PCC pavement 8" (jointed); 272 sq yd PCC driveway pavement, 8"; 3,816 sq ft PCC sidewalk 4";
597 sq yd HMA pavement full depth 11"; 488 sq yd driveway pavement removal; 3,219 sq ft sidewalk removal; 6 removal
of existing structures; 11,110 Ib reinforcement bars, epoxy coated; 59.5 cu yd concrete box culverts; 56 ft pipe culverts;
448 ft storm sewers, Class A, Type 1 24"; 766 ft combination concrete curb and gutter; 956 ft thermoplastic pavement
markings-Line 4"; 1,818 ft modified urethane pavement markings; 838 ft underground conduit; 11,946 ft electric cable; 10
signal heads; 8 pedestrian signal heads; 1 traffic signal post; 1,216 ft detector loop; 7,074 ft remove electric cable from
conduit; federally funded; (A Special Provision for this contract requires insurance that names additional insureds)

(185 Calendar Days) (Job No. C-98-354-12) (8-11015-0009) (See the Special Provisions for the DBE Percentage)

Contract No. 97585 Madison County District 8
Section 11-00065-00-PV  (HIGHLAND)
SPORTSMAN ROAD Project M-5011(350)

Project consists of earth excavation, lime modified soils, aggregate base PCC pavement, curb and gutter, sidewalk,
driveway pavement, culverts, storm sewer and drainage structures on Sportsman Road from Frank Watson Parkway to
just west of Plaza Drive in the City of Highland; includes 2,020 cu yd earth excavation; 900 cu yd furnished excavation;
527 cu yd trench backfill; 10,370 sq yd topsoil furnish and place; 386 sq yd heavy duty erosion control blanket; 492 Ib
temporary erosion control seeding; 3,175 ft perimeter erosion barrier; 52 inlet filters; 351 sq yd stone riprap; 9,994 sq yd
processing modified soil; 239 ton lime; 10,467 sq yd subbase granular material; 315 sq yd aggregate base course; 400
ton aggregate for temporary access; 8,125 sq yd PCC pavement; 347 sq yd PCC driveway pavement; 2,360 sq ft PCC
sidewalk; 1,095 sq yd pavement removal; 74 ft precast concrete box culverts; 2,131 ft storm sewers, class A; 19
manholes; 4,584 ft combination concrete curb and gutter; 9,277 ft modified urethane pavement marking; 2.5 acre
seeding; traffic control and protection; federally funded; (A Special Provision for this contract requires insurance that
names additional insureds). (80 Working Days) (Job No. C-98-371-11) (8-10487-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 97588 Madison County District 8
Section 12-00003-00-SW (SOUTH ROXANA)
Various Routes Project SRTS-4009(138)

This project consists of the construction of sidewalks with ADA ramps on various routes within the Village of Roxana;
includes 210 tree removal; 69 ton incidental HMA surfacing; 50 sq yd PCC driveway pavement; 13,768 sq ft PCC
sidewalks; 172 sq ft detectable warning signs; 129 sq yd pavement removal; 508 sq yd HMA surface removal, 2"; 202 sq
yd driveway pavement removal; 4,406 sq ft sidewalk removal; 228 ft pipe culverts; 169 ft combination concrete curb and
gutter, Type B 706 ft pavement markings; federally funded; (A Special Provision for this contract requires insurance that
names additional insureds). (40 Working Days) (Job No. C-98-337-12) (0-01686-8011)

(See the Special Provisions for the DBE Percentage)

Contract No. 99544 Gallatin County District 9
Section 13-00079-00-RS
FAS Route 888 Project RS-888(123)

Project consists of HMA surface course, HMA shoulders and pavement marking beginning at FAS 889 and ending at Galt
Avenue, approximately 5.47 miles in length; includes 1 concrete collar; 15 ton stone dumped riprap; 40,000 Ib bituminous
materials (prime coat); 750 sq yd HMA surface removal-butt joint; 80 sq yd temporary ramp; 7,100 ton HMA surface
course; 16 sq yd pavement patch; 6,400 sq yd HMA Shoulders; 87.5 ft steel plate beam guardrail; 3 traffic barrier
terminals; 3,000 ft short term pavement marking; 31.98 sq ft sign panel; 84 ft telescoping steel sign support; 31.98 ft paint
pavement marking line; 360 raised reflective pavement markers; federally funded; (A Special Provision for this contract
requires insurance that names additional insureds). (30 Working Days) (Job No. C-99-531-13) (9-10490-0000)

(See the Special Provisions for the DBE Percentage)
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Contract No. 46361 Lake County District 1

Section D-1 REFLECTOR REPL 2015-31

Various Routes (VARIOUS)

Removal and replacement of damaged raised reflective pavement markers and castings at various locations in the
district; includes 3,700 raised reflective pavement markers; 24,606 replacement reflectors; 3,700 raised reflective
pavement; marker removal. (Completion Date: November 30, 2015) (Job No. C-60-034-14) (0-01591-1007)

(See the Special Provisions for the DBE Percentage)

Contract No. 46362 Will County District 1

Section D-1 REFLECTOR REPL 2015-32

Various Routes (VARIOUS)

Removal and replacement of damaged raised reflective pavement markers and castings at various locations in the
district; includes 2,700 raised reflective pavement markers; 15,970 replacement reflectors; 2,700 raised reflective
pavement; marker removal. (Completion Date: November 30, 2015) (Job No. C-60-032-15) (0-01591-1008)

(See the Special Provisions for the DBE Percentage)

Contract No. 61A67 DuPage County District 1
Section 13-00078-00-TL  (GLEN ELLYN)
Various Routes Project CMM-4003(295)

Work will consist of the modernization of the traffic signals, installation of brick paver and PCC sidewalks and pavement
markings at the intersections of IL 38 at Lombert Road, IL 38 at Nicoll Way and IL 53 at Pershing Avenue, all located in
the Village of Glen Ellyn; includes 344 ft underground conduit; 4,893 ft electric cable in conduit; 2 traffic signal posts; 8
pedestrian signal heads; 3 modify existing controllers; 87 ft detector loop; 1,870 sq ft PCC sidewalk; 1,038 sq ft brick
paver sidewalk; 253 ft combination curb and gutter removal and replacement; 1 special waste plans and reports; 1,480 ft
thermoplastic pavement marking line; 662 ft paint pavement marking line; federally funded; (A Special Provision for this
contract requires insurance that names additional insureds). (30 Working Days) (Job No. C-91-251-14) (1-11015-0074)
(See the Special Provisions for the DBE Percentage)

Contract No. 61A71 Lake County District 1

Section 12-00035-00-RS (ROUND LAKE)

FAU Route 210 (LONG LAKE DRIVE) Project M-9003(940)

Project consists of HMA surface removal, spot curb and gutter removal and replacement, sidewalk removal and
replacement, storm sewer, preparation of aggregate base course, asphalt binder and surface course, adjustment of
drainage structures, parkway restoration and all other incidental items to complete the work on FAU Route 210 (Long
Lake Drive) from Loftus Drive to Sunset Drive in the Village of Round Lake; includes 1,300 sq yd topsoil furnish and
place; 21 unit supplemental watering; 341 ton aggregate base course; 1,603 sq yd aggregate base course; 6,315 sq yd
preparation of base; 1,090 ton HMA binder course; 727 ton HMA surface course; 7,155 sq ft PCC sidewalk; 277 sq yd
driveway pavement removal; 582 ft combination curb and gutter removal and replacement; 6,838 sq ft sidewalk removal;
196 ft storm sewers, rubber gasket; 582 ft combination concrete curb and gutter; 1,274 ft short term pavement marking;
218 sq ft work zone pavement marking removal; 738 ft thermoplastic pavement marking line; 632 sq yd base course
removal (special); 15,630 Ib non-tracking bituminous materials (prime coat); 6,315 sq yd HMA surface removal, special;
traffic control and protection; federally funded. (A Special Provision for this contract requires insurance that names
additional insureds) (20 Working Days) (Job No. C-91-216-12) (1-21254-0000)

(See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: November 21, 2014 (ltem 31)

Contract No. 61A86 Cook County District 1
Section 08-F3000-21-BT
NORTH BRANCH TRAIL Project CMM-9003(99)

This project consists of the construction of a bike trail and the construction of two pedestrian structures, drainage
improvement and new traffic signal installation on the North Branch Trail from Devon Avenue to Foster Avenue; includes
7,587 tree removal; 10,112 cu yd removal and disposal of unsuitable material; 8,658 cu yd furnished excavation; 15,029
sq yd aggregate base course; 1,558 ton HMA surface course, Mix "D",N50; 9,892 sq ft PCC sidewalk 6"; 6,088 sq ft
sidewalk removal; 137.3 cu yd concrete removal; 1,648 cu yd structure excavation; 464.7 cu yd concrete structures;
65,927 Ib reinforcement bars, epoxy coated; 1,840 ft furnishing steel piles; 498 ft pipe culverts, Class A; 3,395 ft
thermoplastic pavement markings; 13,319 ft paint pavement markings; 495 ft underground conduit, PVC, 3" diameter; 766
ft electric cable in conduit; 371 ft combination concrete curb and gutter removal and replacement; 1,765 sq ft segmental
concrete block wall; 213 ton base course aggregate; 150 trees; 16,800 sq ft pedestrian truss superstructure; 2,340 sq ft
staining concrete structures; 7,875 sq ft permanent steel sheet piling; 4 pedestrian signal heads, 1-FACE, bracket
mounted with countdown timer; federally funded; (A Special Provision for this contract requires insurance that names
additional insureds). (90 Working Days) (Job No. C-91-047-09) (1-11015-0051)

(See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: March 6, 2015 (Item 170)
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Contract No. 61B08 Kane County District 1
Section 11-00298-00-BR (AURORA)
FAU Route 2421 (SHEFFER ROAD) Project BRM-9003(992)

Project consists of bridge removal and the construction of a new precast prestressed concrete deck beam bridge (17"
depth), approach slab construction, pavement removal and reconstruction, placement of embankment, curb and gutters,
storm sewer, water main relocation, sidewalks, shoulder construction, guardrail installation, placement of pavement
markings, landscaping, and all other incidental items to complete the work on FAU Route 2421 (Sheffer Road) over Indian
Creek in the City of Aurora; includes 131 unit tree removal; 705 cu yd earth and channel excavation; 797 sq yd
geotechnical fabric for ground stabilization; 385 cu yd topsoil furnish and excavation; 3,001 sq yd erosion control blanket;
232 Ib temporary erosion control seeding; 1,039 ft perimeter erosion barrier; 2,801 sq yd temporary erosion control
blanket; 465 sq yd stone riprap; 465 sq yd filter fabric; 1,997 sq yd aggregate subgrade improvement; 6,445 Ib bituminous
material (prime coat); 648 ton HMA binder course; 381 ton HMA surface course; 1,512 sq yd pavement removal; 126 sq ft
PCC sidewalk; 333 sq ft sidewalk removal; 42 sq yd Class D patches; 1 removal of existing structures; 714 cu yd
cofferdam excavation; 2 cofferdams; 146 cu yd concrete superstructure; 423 sq yd bridge deck grooving; 474 sq yd
protective coat; 1,647 sq ft precast prestressed concrete deck beams (17" depth); 54,950 Ib reinforcement bars, epoxy
coated; 1,054 ft furnishing and driving steel piles; 36 pile shoes; 9 precast reinforced concrete flared end sections; 72 ft
pipe culverts; 300 ft storm sewers, Class A; 236 ft water main; 797 ft combination concrete curb and gutter; 200 ft short
term pavement marking; 18 sq ft sign panel; 3,349 ft thermoplastic pavement marking line; 1,094 sq yd HMA surface
removal, variable depth; 236 ft polyethylene encasement; traffic control and protection; federally funded; (A Special
Provision for this contract requires insurance that names additional insureds). (Completion Date: September 21, 2015
Plus 10 Working Days) (Job No. C-91-252-12) (1-21213-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 61B09 DuPage County District 1
Section 12-00076-00-PV  (GLEN ELLYN)
FAU Route 1409 (CRESCENT BOULEVARD) Project TE-M-4003(124)

Work consists of full depth pavement reconstruction, retaining walls, soldier pile retaining walls, storm sewer, construction
of a fluted concrete barrier wall, sidewalks combination curb and gutter, water main, relocation of street lighting and
pedestrian signals, pavement markings and landscaping, from Park Boulevard to Lake Road in the Village of Glen Ellyn;
includes 1,404 cu yd earth excavation; 7,093 sq yd pavement removal; 9,177 sq yd aggregate subgrade improvement;
7,181 sq yd PCC pavement 8" (jointed); 113 ton HMA binder course; 44 ton HMA surface course; 14,721 sq ft sidewalk
removal; 4,106 sq ft median removal; 1,819 ft combination curb and gutter; 18,924 sq ft PCC sidewalk; 4,962 ft
combination curb and gutter; 185 cu yd structure excavation; 80 cu yd concrete structures; 1,269 sq ft form liner textured
surface; 4,850 Ibs reinforcement bars, epoxy coated; 1,830 ft furnish and drive solider piles (HP section); 1,326 sq ft
untreated timber lagging; 128 cu ft concrete structure repair; 545 ft fluted kneewall; 2,514 ft storm sewer; 296 ft water
main; 2,405 Ibs ductile iron water main fittings; 526 ft thermoplastic pavement marking line; 3,253 ft epoxy pavement
marking line; 119 ft underground conduit; 2,191 ft unit duct; 8 relocate lighting units; 1 relocate flashing beacon; 66 ft light
pole foundation; 3.71 units perennial plants; 366 sq yd irrigation system; 3,338 sq yd sodding; 4,231 sq yd topsoil furnish
and place; federally funded; (A Special Provision for this contract requires insurance that names additional insureds).
(Completion Date: August 22, 2015 Plus 05 Working Days) (Job No. C-91-127-13) (0-01725-1039) (1-21366-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 61B25 McHenry County District 1

Section 10-00378-00-BR

FAS Route 33  (FRANKLINVILLE ROAD) Project BRS-33(102)

This project consists of the removal of the existing structure and the construction of a new bridge with channel relocation,
HMA binder and surface courses, pavement markings, landscaping, drainage and guardrail on Franklinville Road, 0.06
miles south of Perkins Road over Tributary of Kishwaukee River; includes 890 tree removal; 2,200 cu yd earth
excavation; 1,379 sq yd topsoil furnish and place, 6"; 1,854 sq yd aggregate subgrade improvement 12"; 29 ton HMA
base course, 4"; 6,201 Ib bituminous materials (prime coat); 390 ton HMA binder course, IL-19.0, N70; 261 ton HMA
surface course, Mix "D", N70; 87 sq yd bridge approach pavement connector (flexible); 1,462 sq yd pavement removal;
118 sq yd driveway pavement removal; 531 sq yd HMA shoulders, 5"; 1 removal of existing structure; 73.8 cu yd concrete
structures; 195.6 cu yd concrete superstructure; 65,980 Ib reinforcement bars (epoxy coated); 556 ft furnishing metal shell
piles 14" X 0.312"; 214 ft pipe culverts; 524 ft pipe underdrains; 212.5 ft steel plate beam guardrail, Type A 6' posts; 1,744
ft pavement markings; 20 trees; 64 units perennial plants, wetland type, 2" diameter by 4" deep plug; 545 ton aggregate
ditch (special); 186 ft steel railing, Type SM; 232 cu yd structure excavation; federally funded; (A Special Provision for this
contract requires insurance that names additional insureds). (Completion Date: July 29, 2016 Plus 10 Working Days)

(Job No. C-91-743-10) (1-20971-0000) (See the Special Provisions for the DBE Percentage)
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Contract No. 61B33 DuPage County District 1
Section 13-00300-00-PK (AURORA)
STATION BOULEVARD Project CMM-4003(287)

Project consists of extending Station Boulevard into the Commuter Parking Lot for the IL Route 59 METRA Train Station
and the reconfiguration and expansion of the parking lot, located between Meriden Lake Drive and IL Route 59 in the City
of Aurora; includes 7,000 cu yd earth excavation; 5,102 cu yd remove and dispose of unsuitable material; 14,423 sq yd
pavement removal; 47,286 sq yd HMA surface removal; 13,879 ft combination curb and gutter removal; 20,853 sq ft
sidewalk removal; 24,800 sq yd aggregate subgrade improvement; 8,438 ton HMA binder course; 7,348 ton HMA surface
course; 2,704 sq yd PCC pavement (jointed); 30,680 sq ft PCC sidewalk; 14,179 ft combination curb and gutter ; 258 ft
precast concrete box culvert 12'X6'; 1,123 ft storm sewer; 725 ft ductile iron water main; 121 ft water service line; 69,729
ft thermoplastic pavement marking line; 3 electric service installations; 10,008 ft underground conduit; 8,548 ft unit duct;
27,987 ft electric cable in conduit; 30,369 ft fiber optic cable in conduit; 20 traffic signal posts; 4 steel combination mast
arm assemblies and poles; 41 light poles; 23 signal heads; 12 pedestrian signal heads; 23,205 ft remove electric cable
from conduit; 98 luminaires; 1 video surveillance system; 49 trees; 3.28 acres seeding; 11,600 sq yd erosion control
blanket; federally funded; (A Special Provision for this contract requires insurance that names additional insureds).
(Completion Date: November 20, 2015 Plus 10 Working Days) (Job No. C-91-232-14) (1-11015-0078) (1-21778-0000)
(See the Special Provisions for the DBE Percentage)

Contract No. 63869 McHenry County District 1

Section 08-00357-00-BR

TR 32 (NOE ROAD) Project BROS-111(57)

Remove the bridge carrying Noe Road over Rush Creek and the re-alignment of Noe Road to the west of Brush Creek to
eliminate the crossing of Rush Creek. Project beings at Carmack Road and extends North towards Kishwaukee Valley
Road; includes 1 removal of existing structure; 1 cofferdam; 5,878 sq yd aggregate subgrade improvement; 3,874 sq yd
pavement removal; 2,150 cu yd earth excavation; 910 cu yd furnished excavation; 5,878 sq yd HMA pavement (full-
depth); 1,840 sq yd aggregate shoulders; 237 ft pipe culverts; 4,884 ft thermoplastic pavement marking line; 1,570 sq ft
stone outcropping; 4,755 cu yd topsoil excavation and placement; 4.75 acre seeding; federally funded; (A Special
Provision for this contract requires insurance that names additional insureds). (Completion Date: October 31, 2015 Plus
05 Working Days) (Job No. C-91-100-09) (1-20510-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 63872 DuPage County District 1

Section 11-00048-00-SP  (WOOD DALE)

FAU Route 1321 (IRVING PARK ROAD)  Project HPP-1149(102)

Reconstruct the intersection of Irving Park Road at Wood Dale Road in the City of Wood Dale. Project will consist of
pavement widening, resurfacing, curb and gutter, sidewalks, storm sewers, retaining walls, roadway lighting, traffic signal
modernization and interconnection, pavement markings and landscaping; includes 20,420 cu yd earth excavation; 31,180
sq yd pavement removal; 37,510 sq yd aggregate subgrade improvement; 7,891 sq yd subbase granular material; 1,780
sq yd HMA base course; 18,625 sq yd HMA pavement (full-depth); 14,275 sq yd PCC pavement 9 1/2" (jointed); 1,335 sq
yd high-early-strength PCC pavement 9 1/2"; 41,845 sq ft sidewalk removal; 10,935 ft curb and gutter removal; 5,160 sq ft
median removal; 50,185 sq ft PCC sidewalk; 12,690 ft combination curb and gutter; 1,975 sq ft concrete median; 3,577 sq
ft PCC sidewalk (special); 8,160 sq ft unit pavers; 13,760 Ibs reinforcement bars; 2,270 Ibs reinforcement bars, epoxy
coated; 747 sq ft form lines textured surface; 3,734 ft storm sewer; 4,427 ft abandon existing water main; 4,923 ft ductile
iron water main; 4,525 ft underground conduit; 11,188 ft unit duct; 24,391 ft electric cable in conduit; 24 signal heads; 6
pedestrian signal heads; 3,696 ft fiber optic cable in conduit; 62 light poles; 27 relocate existing lighting units; 1,377 ft
preformed detector loop; 2 railroad full actuated controllers and cabinets; 4 full actuated controllers and cabinets; 96
trees; 237 shrubs; 4 units perennial plants; 7,705 sq yd sodding, salt tolerant; 10,600 sq yd topsoil furnish and place;
34,390 ft thermoplastic pavement marking line; 9,860 ft polyurea pavement marking, Type 1; federally funded; (A Special
Provision for this contract requires insurance that names additional insureds). (Completion Date: November 18, 2016 Plus
10 Working Days) (Job No. C-91-028-14) (1-76174-0500) (See the Special Provisions for the DBE Percentage)

177.

Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 lllinois Administrative
Code 650.70,...”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.”
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted
along with the contractors’ original BC 57 Affidavit of Availability.

Contract No. 64K48 Whiteside County District 2

Section (195-3B & 195-3B-1)P

FAI Route 88 (1-88)

Cleaning and painting structural steel on 3 bridges carrying 1-88 ramp (WB) over Elhorn Creek (SN 098-0092) and
carrying US 30 Spur over Elkhorn Creek (SN 098-0093, 0094); includes cleaning and painting steel bridges No. 1 through
3; containment and disposal of lead paint cleaning residues; mobilization; traffic control and protection. (40 Working Days)
(Job No. C-92-090-14) (0-01511-2002) (See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: March 6, 2015 (ltem 36)
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Contract No. 74165 Moultrie County District 7

Section (142BY)BR

FAP Route 323 (US 36) Project ACNHPP-323(33)

This project consists of replacing (SN 070-0009) carrying US 36 over Drainage Ditch #4 west of Hammond; includes 310
cu yd earth excavation; 160 cu yd furnished excavation; 453 cu yd porous granular embankment; 542 sq yd HMA surface
removal; 40 ton HMA surface course; removal of existing structure; 37,580 Ib rebar; 198.5 cu yd concrete box culverts;
300 ft steel plate beam guardrail; 4 each traffic barrier terminals; 1,779 ft paint pavement marking; mobilization; traffic
control and protection; federally funded. (70 Working Days) (Job No. C-97-076-06) (7-51600-0000)

(See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: November 21, 2014 (ltem 87)

PREVIOUSLY ADVERTISED: March 6, 2015 (Item 95)

Contract No. 85621 Ogle County District 2
Section 13-00296-00-RS
FAS Route 91  (MULFORD ROAD) Project RS-91(104)

This project consists of 6.65 miles of cold in-place recycling of existing HMA pavement with an HMA overlay consisting of
binder and surface courses, pavement markings and the construction of a 3' HMA shoulder on Mulford Road from the
Winnebago County line to Lindenwood Road; includes 90,863 sq yd cold-in-place recycling-4"; 113,582 gal CIR-FDR
emulsified asphalt; 52,361 Ib bituminous materials (prime coat); 1,467 sq yd HMA surface removal-butt joint; 1,751 ton
leveling binder (machine method), IL-9.5FG,N50; 7,769 ton HMA binder course, IL-19.0, N50; 9,610 ton HMA surface
course, Mix "C", N50; 500 ton incidental HMA surfacing; 1,243 ton HMA shoulder, special; 102,574 ft modified urethane
pavement markings; federally funded; (A Special Provision for this contract requires insurance that names additional
insureds). (35 Working Days) (Job No. C-92-038-15) (2-10486-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 87587 LaSalle County District 3

Section 16-00731-00-BR

FAS Route 272 (CH 6) Project BRS-272(111)

Remove existing single span precast deck beam superstructure supported on timber pile closed abutments with
reinforced concrete caps and the construction of a single span 42" P.P.C. |-beam with concrete superstructure on
concrete integral abutments, located 3 miles of Grand Ridge over Covel Creek; includes 1,095 cu yd earth excavation;
2,000 cu yd furnished excavation; 63 ¢ yd concrete structures; 198 cu yd concrete superstructures; 317 ft furnishing and
erecting prestressed I-beams 42"; 54,500 Ibs reinforcement bars, epoxy coated; 352 ft furnish and drive metal shell piles;
188 ft steel railing; 1,740 ton aggregate subgrade improvement; 1,150 ton HMA binder course; 196 ton HMA surface
course; 428 ton aggregate shoulders; 8 traffic barrier terminals; federally funded; (A Special Provision for this contract
requires insurance that names additional insureds). (45 Working Days) (Job No. C-93-077-14) (3-10501-0000)

(See the Special Provisions for the DBE Percentage)

Contract No. 87588 LaSalle County District 3

Section 16-00732-00-BR

FAS Route 272 (CH 6) Project BRS-272(112)

Remove existing single span precast concrete deck beam superstructure supported on timber pile closed abutments with
concrete caps and the construction of a 36" P.P.C. |-beam with concrete deck superstructure on concrete integral
abutments, located 2.1 miles east of Grand Ridge over Covel Creek; includes 1,500 cu yd earth excavation; 2,160 cu yd
furnished excavation; 62 cu yd concrete structures; 187 cu yd concrete superstructure; 272 ft furnish and erect concrete
I-beams 36"; 51,600 Ibs reinforcement bars, epoxy coated; 360 ft furnish and drive metal shell piles; 170 ft steel railing;
1,957 ton aggregate subgrade improvement; 1,292 ton HMA binder course; 220 ton HMA surface course; 8 traffic barrier
terminals; federally funded; (A Special Provision for this contract requires insurance that names additional insureds).

(45 Working Days) (Job No. C-93-078-14) (3-10502-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 87435 DeKalb County District 3

Section 08-00076-00-BR

FAU Route 5332 (CH 33) Project BRS-37(48)

Remove existing three span precast concrete deck beam bridge on spill-thru abutments and pile bent piers and the
construction of a four span continuous steel composite wide flange beam bridge on integral pile bent spill-thru abutments
and pile bent piers, located 0.50 miles east of North First Street over the Kishwaukee River; includes 2,225 cu yd channel
excavation; 3,777 cu yd furnished excavation; 193 cu yd concrete structures; 511 cu yd concrete superstructure; 149,340
Ibs reinforcement bars, epoxy coated; 313,040 furnish and erect structural steel; 1,679 ft furnish and drive steel piles; 518
ft steel bridge rail; 3,552 sq yd pavement removal; 2,270 ton aggregate base course; 2,359 ton HMA binder course; 453
ton HMA surface course; 1,073 ton stone rip rap; 10 traffic barrier terminals; 3,040 ft paint pavement marking line; 76 ton
aggregate ditch; 1.2 acres seeding; federally funded; (A Special Provision for this contract requires insurance that names
additional insureds). (120 Working Days) (Job No. C-93-010-10) (3-10000-0000)

(See the Special Provisions for the DBE Percentage)
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Contract No. 89619 Knox County District 4
Section 12-17121-00-BR
TR 304 Project BROS-95(134)

Project consists of the removal of the existing structure and construction of a single span precast prestressed concrete
deck beam structure (33" depth) on concrete spill thru pile bent abutments, channel excavation, erosion control
measures, seeding, roadway reconstruction and all other items to complete the work on TR 304 over Swab Run Creek,
approximately 1 mile northwest of Yates City; includes 605 cu yd earth and channel excavation; 390 cu yd furnished
excavation; 250 |b temporary erosion control seeding; 540 ft perimeter erosion barrier; 440 ton stone riprap; 545 sq yd
filter fabric; 98 ton aggregate ditch; 574 ton aggregate surface course; 23 cu yd concrete structures; 70 cu yd structure
excavation; 1,804 sq ft precast prestressed concrete deck beams (33" depth); 2,520 Ib reinforcement bars; 171 ft
furnishing and driving steel piles; 68 ft pipe culverts; 4 terminal markers; traffic control and protection; federally funded;

(A Special Provision for this contract requires insurance that names additional insureds). (30 Working Days)

(Job No. C-94-069-12) (4-10510-0000) (See the Special Provisions for the DBE Percentage)

Contract No. 97539 Madison County District 8
Section 10-00229-01-LS  (ALTON)
Various Routes Project SBIL-TE-D8(151)

The project will provide a landscaped plaza area with interpretive sighage and landscaping to enhance the public facilities
along US 67/Landmarks Boulevard on IL 143 in the City of Alton; includes 60 unit tree removal; 891 cu yd removal and
disposal of unsuitable material; 3,000 sq yd topsoil furnish and place; 2,098 sq yd compost furnish and place; 7,283 ft
perimeter erosion barrier; 255 Ib bituminous prime coat; 32 ton HMA surface; 2,348 sq ft PCC sidewalk; 1,313 sq yd
pavement removal; 1,523 sq ft sidewalk removal; 77.77 sq yd Class B patches; 122 dowel bars; 180 ft pipe underdrains,
fabric lined trench; 350 ft combination concrete curb and gutter; 391 ft thermoplastic pavement marking line; 1,500 ft
locating underground cables; 69 trees; 478 shrubs; 23 evergreens; 1.67 acre herbicide spraying; 16 units perennial
plants; 2,064 sq yd shredded bark mulch; 1 irrigation system; 9,035 sq yd sodding; 1,115 ft saw cutting; 65 ft retaining
wall; 698 ft PCC concrete banding; federally funded; (A Special Provision for this contract requires insurance that names
additional insureds) (305 Calendar Days) (Job No. C-98-304-11) (0-01725-8004 & 0-05046-8002)

(See the Special Provisions for the DBE Percentage)

Contract No. 97569 Calhoun County District 8

Section 09-00001-01-PV  (BRUSSELS)

FAS Route 754 (MAIN STREET) Project HPP-4099(2)

Project consists of full-depth pavement reconstruction to include processing modified soil, subbase granular material,
PCC pavement, combination curb and gutter, sidewalks and storm sewer. Project begins east of Community Avenue to
north of Well House Road in the Village of Brussels; includes 1,513 cu yd earth excavation; 1,063 cu yd furnished
excavation; 5,647 sq yd processing modified soil 12"; 5,431 sq yd subbase granular material; 4,671 sq yd PCC pavement;
4,259 sq ft sidewalk removal; 5,165 sq ft PCC sidewalk; 3,052 ft combination curb and gutter; 1,311 ft storm sewer; 1,488
ft water main; 294 ft water service line; 935 ft pipe underdrains; 14 water service connections; 2 cut and cap existing
water main; 3,969 ft polyurea pavement marking; 1.0 acre seeding; federally funded; (A Special Provision for this contract
requires insurance that names additional insureds). (60 Working Days)

(Job No. C-98-363-09) (8-10089-0000)(8-10089-0100) (See the Special Provisions for the DBE Percentage)
PREVIOUSLY ADVERTISED: January 1, 2015 (ltem 46)

Contract No. 97572 St. Clair County District 8

Section 06-00017-00-TL  (LEBANON)

FAP Route 314 & FAP 327(IL 4 & US 50)  Project CMM-5011(256)

Project consists of reconstructing the intersection of lllinois Route 4 and US Highway 50 including proposed PCC
pavement (jointed), traffic signals, sidewalk, combination concrete curb and gutter, pavement marking and all other
incidental items to complete the work in the City of Lebanon; includes 1,559 cu yd earth excavation; 4,047 sq yd subbase
granular material; 514 Ib bituminous materials (prime coat); 104 ton HMA surface course; 3,673 sq yd PCC pavement;
3,673 sq yd pavement fabric; 4,038 sq yd protective coat; 3,060 sq ft PCC sidewalk; 3,270 sq yd pavement removal;
1,568 ft combination curb and gutter removal; 3,773 sq ft sidewalk removal; 1,527 ft combination concrete curb and
gutter; 3,475 ft temporary pavement marking line; 54 sq ft sign panel; 1,107 ft thermoplastic pavement marking line; 44
raised reflective pavement markers; 912 ft underground conduit, PVC; 5,317 ft electric cable in conduit, signal; 4 steel
mast arm assemblies and poles; 13 signal heads; 2,011 ft detector loop; 1,143 sq yd HMA surface removal; traffic control
and protection; federally funded; (A Special Provision for this contract requires insurance that names additional insureds).
(60 Working Days) (Job No. C-98-301-09) (8-11015-0010) (8-00187-0000)

(See the Special Provisions for the DBE Percentage)
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Contract No. 85545 Winnebago County District 2

Section 06-00541-00-SP (ROCKFORD)

FAU Route 5108 (ROCKTON AVENUE) Project HSIP-5099(104)

Project consists of radius improvements, sidewalk replacement, and traffic signal upgrades with pedestrian signal count-
downs at the intersection of Rockton Avenue and Custer Avenue in the City of Rockford; includes 162 cu yd earth
excavation; 217 sq yd aggregate base course; 83 ton HMA binder course; 172 ton HMA surface course; 2,044 sq yd HMA
surface removal; 1,795 sq ft sidewalk removal; 468 ft combination curb and gutter removal; 1,868 sq ft PCC sidewalk; 430
ft combination curb and gutter; 1,594 ft thermoplastic pavement marking line; 334 ft underground conduit; 5,996 ft electric
cable in conduit; 4 traffic signal posts; 4 steel mast arm assemblies and poles; 12 signal heads, polycarbonate, LED; 8
pedestrian signal heads, polycarbonate, LED; 1 READAR VEHICLE DETECTION SYSTEM; 3 luminaires; federally
funded; (A Special Provision for this contract requires insurance that names additional insureds). (25 Working Days)

(Job No. C-92-005-07) (0-01666-2002) (See the Special Provisions for the DBE Percentage)

Contract No. 61A40 Lake County District 1
Section 09-00135-11-BT
FAU Route 1223 (WASHINGSTON STREET) Project CMM-9003(561)

This project consists of the construction of a bike path including sidewalks, curb and gutter removal and replacement and
storm sewers adjacent to Washington Street from Atkinson Road to Lancer Lane; includes 2,873 cu yd furnished
excavation; 3,901 sq yd aggregate base course; 648 ton HMA surface course, Mix "D", N50; 610 sq ft PCC sidewalk 5";
226 sq yd pavement removal; 333 cu yd structure excavation; 89.9 cu yd concrete structures; 8,050 Ib reinforcement
bars, epoxy coated; 211 ft storm sewers, Class A; 523 ft combination concrete curb and gutter, Type B-6.24; 768 ft paint
pavement markings; 13 trees; 1,380 ft pipe underdrains; 237 ft ornamental fence; 8,625 Ibs bituminous materials prime
coat; 260 ft parapet railing; federally funded; (A Special Provision for this contract requires insurance that names
additional insureds0. (35 Working Days) (C-91-326-10) (1-11015-0006)

(See the Special Provisions for the DBE Percentage)

PREVIOUSLY ADVERTISED: August 1, 2014 (ltem 139)

PREVIOUSLY ADVERTISED November 21, 2014 (ltem 26)

Contract No. 61A57 Lake County District 1
Section 12-00239-00-BR (WAUKEGAN)
MATHON DRIVE Project M-BHM-9003(952)

Rehabilitate the bridge carrying Mathon Drive over the Union Pacific Railroad to include superstructure replacement,
repairs to the abutments and piers, approach work and street lighting. Pershing Road will be reconstructed from Mathon
Drive to Clayton Street to include full depth pavement reconstruction, curb & gutter replacement, sidewalks and street
lighting, all located in the City of Waukegan; includes 1,389 cu yd earth excavation; 3,804 sq yd geotechnical fabric for
ground stabilization; 3,800 sq yd topsoil furnish and place; 2,918 sq yd heavy duty erosion control blanket; 2,155 ft
perimeter erosion barrier; 3,804 sq yd aggregate subgrade improvement; 3,325 sq yd PCC pavement; 4,832 sq yd
protective coat; 8,450 sq ft PCC sidewalk; 3,847 sq yd pavement removal; 5,075 sq ft sidewalk removal; 1 removal of
existing superstructure; 1,185 sq yd protective shield; 966.2 cu yd concrete superstructure; 2,630 sq yd bridge deck
grooving; 4,590 sq ft form liner textured surface; 3,824 sq yd protective coat; 923,680 Ib furnishing and erecting structural
steel; 11,955 stud shear connectors; 262,830 Ib reinforcement bars, epoxy coated; 1,328 bar splicers; 48 elastomeric
bearing assemblies; 120 anchor bolts; 1,932 ft combination concrete curb and gutter; 1,280 ft guardrail removal; 4,527 ft
epoxy pavement marking line; 890 ft underground conduit, galvanized steel; 11 junction boxes, stainless steel; 2,165 ft
unit duct, 600V; 1,985 ft electric cable in conduit, 600V; 4,050 sq ft concrete surface color treatment; 3,933 sq ft precast
bridge approach slab; 400 sq ft structural repair of concrete; traffic control and protection, special; federally funded; (A
Special Provision for this contract requires insurance that names additional insureds). (Completion Date: June 15, 2015
Plus 15 Working Days) (Job No. C-91-234-12) (1-21212-0000) (See the Special Provisions for the DBE Percentage)
PREVIOUSLY ADVERTISED: August 1, 2014 (Item 140)



ILLINOIS DEPARTMENT OF TRANSPORTATION
DIVISION OF AERONAUTICS
April 24, 2015 LETTING

NOTE: AWARD OF AERONAUTIC CONTRACTS. The award of Aeronautic contracts will be made within 60 calendar

days after the opening of proposals to the lowest responsible and responsive bidder. If a contract is not awarded within 60
days after the opening of proposals, a bidder may file a written request with the Division for the withdrawal of his bid and the
Division will permit such withdrawal.
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Contract No. LI035 Montgomery County Litchfield Municipal Airport

Litchfield, lllinois

lllinois Project No. 3LF-4318

Federal Project No. 3-17-SBGP-111

Project consists of Rehabilitate Airfield Pavements — which includes the following major work items: Base Bid: 1
L.S. Mobilization; 33,224 L.F. Clean & Seal Bituminous Cracks; Add Alt.1: 3,936 L.F. Clean & Seal Bituminous
Cracks; Add Alt. 2: 3,902 L.F. Clean & Seal Bituminous Cracks; Add Alt. 3: 3,859 L.F. Clean & Seal Bituminous
Cracks; Federally Funded; (See the Special Provisions for the DBE Percentage)

Pre-Bid meeting: N/A

Contract No. WI056 Williamson County Williamson County Regional Airport
Marion, lllinois

lllinois Project No. MWA-4273

Federal Project No. N/A

Project consists of Construction of Taxiway Stub, Apron, Entrance Road, Parking Lot, Fence Relocation and
Utilities — which includes the following major work items: 4 Each Type A Assembly-1 Fixture; 2,795 L.F. UG Cable;
1 Each 7.5 KW Regulator, Style 1; 1 L.S. L-854 PCAL System; 1 L.S. Remove Electrical System; 1,017 L.F. 3"
PVC Duct, Direct Bury; 177 L.F. 3-Way Concrete Encased Duct; 28 Each MITL; 5 Each Taxi Guidance Sign; 4,765
C.Y. Unclassified Excavation; 1,385 L.F. Silt Fence; 380 L.F. Ditch Check; 1,420 L.F. Class E Fence 10’; 1 Each
Electric Gate 20’; 2,470 Ton Crushed Aggregate Base Course; 395 Ton Bituminous Surface Course; 395 Ton
Bituminous Base Course; 2,440 Gal. Bituminous Prime Coat; 1,080 S.F. Pavement Marking Waterborne; 1,408
L.F. RCP; 8 Each Precast Reinforced Concrete FES; 345 L.F. 6" PVC Water main; 1 Each Tapping Valve &
Sleeve 6” x 67; 2,245 L.F. 4/C #8 5KV UG Cable in UG Duct; 1 Each 20 Ft. Electric Gate Operator; 1 L.S. 200 Amp
1 Phase UG Service; 58 L.F. 10” Steel Casing Open Cut Method; 3.5 Acre Seeding and Mulching; (See the
Special Provisions for the DBE Percentage)

Pre-Bid meeting: N/A

Contract No. CE033 Marion County Centralia Municipal Airport

Centralia, lllinois

lllinois Project No. ENL-4268

Federal Project No. N/A

Project consists of Terminal and Maintenance Hangar Parking Lot Improvements — which includes the following
major work items: 1,170 S.Y. Shoulder Adjustment; 100 L.F. Silt Fence; 345 Ton Bituminous Surface Course; 575
S.Y. Butt Joint Construction; 490 Ton Bituminous Base Course; 3,140 S.Y. Crack & Seat Pavement; 1,285 S.F. 4”
PCC Sidewalk; 1,270 S.F. PCC Sidewalk Removal; 1,620 Gal. Bituminous Tack Coat; 660 S.F. Pavement
Marking; 4 Each Handicap Sign; 3 Each Bollard; 1 L.S. Detector Loop; 1 Each Adjust Vehicle Gate; 44 L.F. Paved
Ditch; 0.25 Acre Seeding & Mulching; (See the Special Provisions for the DBE Percentage)

Pre-Bid meeting: N/A

Contract No. CN025 Fulton County Ingersoll Airport

Canton, lllinois

lllinois Project No. CTK-4350

Federal Project No. 3-17-SBGP-76/87/88/95

Project consists of New MIRLS on Runways 9/27 & 18/36; New MITLS on Taxiways B & G — which includes the
following major work items: 3,240 L.F. UG Cable; 20,450 L.F. UG Cable in UD; 2 Each 4 KW Regulator, Style 1; 1
Each 7.5 KW Regulator, Style 1; 1 Each Electrical Manhole; 45 Each MITL; 10 Each Taxi Guidance Sign; 73 Each
MIRL; 28 Each MI Threshold Light Stake Mounted; 1 Pair REILS; 141 Each Remove Mounted Light; 6 Each
Remove Taxi Guidance Sign; 1 L.S. Traffic Maintenance; 2,630 L.F. 2-1/C #8 5KV UG Cable in UD; Federally
Funded; (See the Special Provisions for the DBE Percentage)

Pre-Bid meeting: N/A
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Contract No. LE047 Will County Lewis University Airport

Romeoville, lllinois

lllinois Project No. LOT-4298

SBG Project No. 3-17-SBGP-XX

Project consists of Rehabilitate Aircraft Parking Apron — which includes the following major work items: 1 L.S.
Traffic Maintenance; 1 L.S. Haul Route; 662 C.Y. Unclassified Excavation; 780 C.Y. Offsite Borrow Excavation;
1,548 L.F. Silt Fence; 16 Each Inlet Protection; 185 L.F. Remove Class E Fence; 8,681 L.F. Clean & Seal
Bituminous Cracks; 4,034 S.Y. Bituminous Pavement Milling; 1,393 S.Y. Remove Bituminous Pavement; 770 S.Y.
8” PCC Pavement; 30,111 S.Y. 10” PCC Pavement; 105 S.Y. Remove & Replace PCC Pavement; 118 Each Tie
Down; 13 Each Ground Rod; 5,409 S.F. Pavement Marking Black Border; 4,676 S.F. Pavement Marking Epoxy;
1,722 S.F. Pavement Marking Removal; 3 Each Inlet; 14 Each Replace Frame & Grate; 14 Each Adjust Manhole;
399 L.F. Infiltration Trench; 894 S.Y. Granular Drainage Subbase 6”; 1.1 Acre Seeding & Mulching; 2,325 S.Y.
Sodding; 630 C.Y. Topsoiling from on site; Federally Funded; (See the Special Provisions for the DBE Percentage)
Pre-Bid meeting: N/A
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ILLINOIS DEPARTMENT OF NATURAL RESOURCES
LAND RECLAMATION
APRIL 24, 2015 LETTING

Gallatin County

M1412

MARSHALL EQUIPMENT MARY ANN #2 MINE RECLAMATION

The proposed reclamation project is located approximately 1/4 mile southwest of Equality. The work includes special
clearing; dewatering impoundments; approximately 14,000 cu yd earth excavation; approximately 50,000 cu yd rock
excavation; erosion control provided by approximately 1,150 sq yd special excelsior blanket and 390 ton stone riprap
class A3; approximately 130 ton aggregate surface course; and seeding, soil amendments, mulch and mowing for
approximately 8.4 acres. A Pre-Bid meeting is scheduled for this project on Wednesday, April 15, 2015 at 10:00 A.M. at
the intersection of Three Miles Carnahan Road and the Access Field Road.

(See the Special Provisions for the DBE Percentage)

Perry County

M1413

PEABODY C.C. #14 MAJESTIC-SUREFIRE RECLAMATION

The proposed reclamation project is located approximately one mile north of the town of Old Duquoin. The work will
include approximately 26 acres of special clearing; 314,280 cu yd of earth excavation; approximately 495,467 cu yd of
mine refuse excavation; 54.0 acres of refuse treatment-limestone; the removal of several existing structures; the
placement of special excelsior blanket; the planting of approximately 5,400 seedlings; and seeding, mulch, and soil
amendments for 98.0 acres. A Pre-Bid meeting is scheduled for this project on Thursday, April 9, 2015 at 10:00 A.M. at
the site entrance on Majestic Road. (See the Special Provisions for the DBE Percentage)
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevailing rates of wages are included in the Contract proposals which are
subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special
Provisions. The rates have been ascertained and certified by the lllinois Department
of Labor for the locality in which the work is to be performed and for each craft or
type of work or mechanic needed to execute the work of the Contract. As required
by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the
Contract, not less than the rates of wages ascertained by the lllinois Department of
Labor and as revised during the performance of a Contract shall be paid to all
laborers, workers and mechanics performing work under the Contract. Post the

scale of wages in a prominent and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be paid as
listed in the specification of rates, the contractor shall post the revised rates of wages
and shall pay not less than the revised rates of wages. Current wage rate
information shall be obtained by visiting the lllinois Department of Labor web site at

http://www.state.il.us/agency/idol/ or by calling 312-793-2814. It is the responsibility

of the contractor to review the rates applicable to the work of the contract at regular
intervals in order to insure the timely payment of current rates. Provision of this
information to the contractor by means of the lllinois Department of Labor web site
satisfies the notification of revisions by the Department to the contractor pursuant to
the Act, and the contractor agrees that no additional notice is required. The

contractor shall notify each of its subcontractors of the revised rates of wages.


http://www.state.il.us/agency/idol/
http://www.ilga.gov/LEGISLATION/ILCS/ilcs3.asp?ActID=2405&ChapAct=820%26nbsp%3BILCS%26nbsp%3B130%2F&ChapterID=68&ChapterName=EMPLOYMENT&ActName=Prevailing+Wage+Act.

CONTRACTS AWARDED

THE FOLLOWING AWARDS HAVE BEEN MADE SINCE THE PREVIOUS TRANSPORTATION BULLETIN:

JUNE 13, 2014 LETTING

DESCRIPTION CONTRACTOR

ITEM NO. 007A THE LANE CONSTRUCTION CORPORATION
CONTRACT NO. BO003 611 W. JEFFERSON STREET, SUITE 201
COUNTY (S) WILL SHOREWOOD, IL 60404

SECTION BOLINGBROOK'S CLOW INTERNATION
PROJECT (S) 317SBGPXX-1C5 /430/3
ROUTE
DISTRICT 01
AWARDED DATE 03/02/2015
AWARDED AMOUNT $6,138,383.25
3 UNSUCCESSFUL BIDDERS

AUGUST 01, 2014 LETTING
DESCRIPTION CONTRACTOR
ITEM NO. 010A R. A. CULLINAN AND SON, A DIVISION OF
CONTRACT NO. PE098 UNITED CONTRACTORS MIDWEST, INC.
COUNTY (S) PEORIA 121 WEST PARK STREET
SECTION PEORIA INTERNATIONAL P.O. BOX 166
PROJECT (S) 3170080XX-PIA /441/5 TREMONT, IL 61568-0166

ROUTE

DISTRICT 04

AWARDED DATE 03/06/2015

AWARDED AMOUNT $2,246,262.37
0 UNSUCCESSFUL BIDDERS

NOVEMBER 21, 2014 LETTING
DESCRIPTION CONTRACTOR
ITEM NO. 100 THIEMS CONSTRUCTION COMPANY, INC.
CONTRACT NO. 76789 4289 INDUSTRIAL DRIVE
COUNTY (S) JERSEY ROXANA, IL 62084

SECTION 101-2RS-1

PROJECT (S) ACRS-0752/100/000

ROUTE FAS 752/749

DISTRICT 08

AWARDED DATE 02/10/2015

AWARDED AMOUNT $13,711,960.14
2 UNSUCCESSFUL BIDDERS



ITEM NO. 103 BREWSTER COMPANIES, INC.

CONTRACT NO. 76H29 6321 EAST MAIN STREET
COUNTY (S) JERSEY RANDOLPH MARYVILLE, IL 62062
SECTION 4-0-I, 10-3BR-I

PROJECT (S)

ROUTE FAP 304/FAS 1857A

DISTRICT 08

AWARDED DATE 03/11/2015

AWARDED AMOUNT $48,537.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 105 PRADO CONSTRUCTION
CONTRACT NO. 76H34 1875 WEIL ROAD
COUNTY (S) CLINTON TROY, IL 62294-3010
SECTION (111,112)-I

PROJECT (S)

ROUTE FAP 42

DISTRICT 08

AWARDED DATE 02/27/2015

AWARDED AMOUNT $279,604.90
2 UNSUCCESSFUL BIDDERS

ITEM NO. 133 D. CONSTRUCTION, INC.
CONTRACT NO. 61A66 1488 S. BROADWAY
COUNTY (S) COOK COAL CITY, IL 60416

SECTION 07-F3000-01-BT

PROJECT (S) CMM-4003/385/000

ROUTE THORNE CREEK TRAIL

DISTRICT 01

AWARDED DATE 03/13/2015

AWARDED AMOUNT $733,526.40
2 UNSUCCESSFUL BIDDERS

JANUARY 30, 2015 LETTING
DESCRIPTION CONTRACTOR
ITEM NO. 001 PETER BAKER & SON CO.
CONTRACT NO. 60K99 1349 ROCKLAND ROAD
COUNTY (S) LAKE P.0O. BOX 187
SECTION 2010-041RS LAKE BLUFF, IL 60044-0187

PROJECT (S) ACNHPP-0346/016/000

ROUTE FAP 346

DISTRICT 01

AWARDED DATE 03/10/2015

AWARDED AMOUNT $11,588,227.06
0 UNSUCCESSFUL BIDDERS



ITEM NO. 002

CONTRACT NO. 60L70

COUNTY (S) COOK

SECTION 2010-080-B

PROJECT (S) ACNHPP-0055/410/000

ROUTE FAI 55

DISTRICT 01

AWARDED DATE 03/13/2015

AWARDED AMOUNT $73,870,490.41
3 UNSUCCESSFUL BIDDERS

ITEM NO. 003

CONTRACT NO. 60P95

COUNTY (S) WILL

SECTION 14W-R

PROJECT (S) ACNHPP-0575/198/000

ROUTE FAP 575

DISTRICT 01

AWARDED DATE 03/06/2015

AWARDED AMOUNT $20,967,039.11
5 UNSUCCESSFUL BIDDERS

ITEM NO. 006

CONTRACT NO. 60Y85

COUNTY (S) WILL

SECTION 128BP

PROJECT (S)

ROUTE FAU 607

DISTRICT 01

AWARDED DATE 03/11/2015

AWARDED AMOUNT $947,885.50
3 UNSUCCESSFUL BIDDERS

ITEM NO. 008A

CONTRACT NO. JA039

COUNTY (S) MORGAN

SECTION JACKSONVILLE MUNICIPAL

PROJECT (S) 317SBGPXX-IJX /437/5

ROUTE

DISTRICT 06

AWARDED DATE 03/10/2015

AWARDED AMOUNT $281,163.00
4 UNSUCCESSFUL BIDDERS

ITEM NO. 009

CONTRACT NO. 61A41

COUNTY (S) COOK

SECTION 13-00080-00-LT

PROJECT (S) M-4003/271/000

ROUTE FAP 343

DISTRICT 01

AWARDED DATE 03/11/2015

AWARDED AMOUNT $1,138,700.00
2 UNSUCCESSFUL BIDDERS

IHC CONSTRUCTION COMPANIES,
1500 EXECUTIVE DRIVE
ELGIN, IL 60123

D. CONSTRUCTION, INC.
1488 S. BROADWAY
COAL CITY, IL 60416

VENUS PAINTING CO.
443 FORESTWOOD DRIVE
VALPARAISO, IN 46385

K. E. VAS COMPANY

311 MOELLER RD.
JACKSONVILLE, IL 62650

P.0O. BOX 190

JACKSONVILLE, IL 62651-0190

LYONS ELECTRIC COMPANY, INC.
650 E. ELM AVENUE

LA GRANGE, IL 60525

P.O. BOX 749

LAGRANGE, IL 60525

L

.L

.C.



ITEM NO. 012 CURRAN CONTRACTING COMPANY
CONTRACT NO. 61A78 286 MEMORIAL COURT
COUNTY (S) MCHENRY CRYSTAL LAKE, IL 60014
SECTION 13-00012-00-BT
PROJECT (S) M-4003/217/000
ROUTE FAU 118 & FAU 3870
DISTRICT 01
AWARDED DATE 03/12/2015
AWARDED AMOUNT $1,879,500.50
5 UNSUCCESSFUL BIDDERS

ITEM NO. 013 BROTHERS ASPHALT PAVING, INC.
CONTRACT NO. 61A79 315 S. STEWART AVE.
COUNTY (S) DUPAGE ADDISON, IL 60101

SECTION 14-00091-00-RS

PROJECT (S) M-4003/388/000

ROUTE FAU 1370

DISTRICT 01

AWARDED DATE 03/12/2015

AWARDED AMOUNT $752,193.44
4 UNSUCCESSFUL BIDDERS

ITEM NO. 014 BROTHERS ASPHALT PAVING, INC.
CONTRACT NO. 61A82 315 S. STEWART AVE.
COUNTY (S) COOK ADDISON, IL 60101

SECTION 13-00064-00-FP

PROJECT (S) M-4003/219/000

ROUTE FAU 1018

DISTRICT 01

AWARDED DATE 03/12/2015

AWARDED AMOUNT $1,943,636.45
5 UNSUCCESSFUL BIDDERS

ITEM NO. 015 CENTRAL BLACKTOP CO., INC.
CONTRACT NO. 61A84 6160 EAST AVENUE

COUNTY (S) COOK HODGKINS, IL 60525
SECTION 12-00086-00-RS P.0O. BOX 2080

PROJECT (S) M-4003/081/000 LAGRANGE, IL 60525-8180

ROUTE FAU 1365

DISTRICT 01

AWARDED DATE 03/11/2015

AWARDED AMOUNT $533,118.15
7 UNSUCCESSFUL BIDDERS

ITEM NO. 016 CHICAGOLAND PAVING CONTRACTORS,
CONTRACT NO. 61A85 225 TELSER ROAD
COUNTY (S) COOK LAKE ZURICH, IL 60047

SECTION 13-00084-00-BT

PROJECT (S) M-4003/403/000

ROUTE ADDISON CREEK TRAIL

DISTRICT 01

AWARDED DATE 03/12/2015

AWARDED AMOUNT $939,900.00
6 UNSUCCESSFUL BIDDERS

INC.



ITEM NO. 017

CONTRACT NO. 61A90

COUNTY (S) LAKE

SECTION 14-00085-00-RS

PROJECT (S) M-4003/409/000

ROUTE FAU 2745

DISTRICT 01

AWARDED DATE 03/11/2015

AWARDED AMOUNT $1,144,298.50
2 UNSUCCESSFUL BIDDERS

ITEM NO. 018

CONTRACT NO. 61A91

COUNTY (S) DUPAGE

SECTION 14-00090-00-RS

PROJECT (S) M-4003/407/000

ROUTE FAU 1469

DISTRICT 01

AWARDED DATE 03/12/2015

AWARDED AMOUNT $544,907.94
3 UNSUCCESSFUL BIDDERS

ITEM NO. 020

CONTRACT NO. 63744

COUNTY (S) KANE

SECTION 08-00377-00-CH

PROJECT (S) CMM-9003/137/000

ROUTE FAP 360

DISTRICT 01

AWARDED DATE 02/27/2015

AWARDED AMOUNT $992,872.41
2 UNSUCCESSFUL BIDDERS

ITEM NO. 021

CONTRACT NO. 64C05

COUNTY (S) HENRY

SECTION (37-1,37-2,37-3)RS-1

PROJECT (S) ACNHPP-0074/309/000

ROUTE FAI 74

DISTRICT 02

AWARDED DATE 02/27/2015

AWARDED AMOUNT $16,612,928.91
1 UNSUCCESSFUL BIDDER

ITEM NO. 022

CONTRACT NO. 64G62

COUNTY (S) OGLE WINNEBAGO

SECTION (141-1,2,3 & 201-1)RS-1

PROJECT (S) ACNHPP-0039/039/000

ROUTE FAI 39

DISTRICT 02

AWARDED DATE 02/27/2015

AWARDED AMOUNT $32,997,103.99
0 UNSUCCESSFUL BIDDERS

PETER BAKER & SON CO.

1349 ROCKLAND ROAD

P.0O. BOX 187

LAKE BLUFF, IL 60044-0187

K-FIVE CONSTRUCTION CORPORATION
13769 MAIN STREET
LEMONT, IL 60439-9733

MARTAM CONSTRUCTION INCORPORATED
1200 GASKET DRIVE
ELGIN, IL 60120

MCCARTHY IMPROVEMENT COMPANY
5401 VICTORIA AVE., SUITE 700
DAVENPORT, IA 52807-2991

WILLIAM CHARLES CONSTRUCTION COMPANY, LLC

ROCK ROAD COMPANIES, INC.
5290 NIMTZ ROAD

LOVES PARK, IL 61111
P.0O. BOX 2071

LOVES PARK, IL 61130



ITEM NO. 023

CONTRACT NO. 64K09

COUNTY (S) HENRY

SECTION (37-1)PATCHING-1

PROJECT (S)

ROUTE FAI 80

DISTRICT 02

AWARDED DATE 02/27/2015

AWARDED AMOUNT $820,372.01
3 UNSUCCESSFUL BIDDERS

ITEM NO. 024

CONTRACT NO. 66736

COUNTY (S) IROQUOIS

SECTION (3) BR

PROJECT (S) ACNHPP-0332/122/000

ROUTE FAP 332

DISTRICT 03

AWARDED DATE 03/02/2015

AWARDED AMOUNT $4,786,120.65
2 UNSUCCESSFUL BIDDERS

ITEM NO. 026

CONTRACT NO. 68899

COUNTY (S) HENDERSON

SECTION (14B)BR

PROJECT (S) ACF-0522/009/000

ROUTE FAP 522

DISTRICT 04

AWARDED DATE 03/02/2015

AWARDED AMOUNT $1,928,708.22
3 UNSUCCESSFUL BIDDERS

ITEM NO. 027

CONTRACT NO. 72A97

COUNTY (S) MORGAN

SECTION 147B-3

PROJECT (S) ACF-0614/035/000

ROUTE FAP 614

DISTRICT 06

AWARDED DATE 03/02/2015

AWARDED AMOUNT $3,336,953.91
1 UNSUCCESSFUL BIDDER

ITEM NO. 029

CONTRACT NO. 72F49

COUNTY (S) SANGAMON

SECTION (84-2)BR-3,RS-4

PROJECT (S) ACNHPP-0055/411/000

ROUTE FAI 55

DISTRICT 06

AWARDED DATE 03/02/2015

AWARDED AMOUNT $4,031,042.68
2 UNSUCCESSFUL BIDDERS

G. M. SIPES CONSTRUCTION, INC.
503 EAST ADAMS STREET
RUSHVILLE, IL 62681

P.O. BOX 109

RUSHVILLE, IL 62681

IROQUOIS PAVING CORPORATION
1889 E. US HWY. 24

P.O. BOX 466

WATSEKA, IL 60970-0466

LAVERDIERE CONSTRUCTION, INC.
4055 W. JACKSON ST.
MACOMB, IL 61455-7723

FREESEN, A DIVISION OF

UNITED CONTRACTORS MIDWEST, INC.
3151 ROBBINS ROAD

SPRINGFIELD, IL 62704

P.O. BOX 13490

SPRINGFIELD, IL 62791

FREESEN, A DIVISION OF

UNITED CONTRACTORS MIDWEST, INC.
3151 ROBBINS ROAD

SPRINGFIELD, IL 62704

P.0O. BOX 13490

SPRINGFIELD, IL 62791



ITEM NO. 030 A. J. WALKER CONSTRUCTION COMPANY

CONTRACT NO. 74170 421 S. 21ST STREET
COUNTY (S) CUMBERLAND MATTOON, IL 61938
SECTION (CF,X)B P.O. BOX 118

PROJECT (S) ACRS-1707/106/000 MATTOON, IL 61938-0118

ROUTE FAS 1707

DISTRICT 07

AWARDED DATE 02/27/2015

AWARDED AMOUNT $1,336,076.48
1 UNSUCCESSFUL BIDDER

ITEM NO. 031 HOWELL PAVING, INC.
CONTRACT NO. 74258 1020 N. 13TH STREET
COUNTY (S) CUMBERLAND MATTOON, IL 61938
SECTION (13,14,14-1Z)RS-3 P.0O. BOX 1009
PROJECT (S) ACF-0824/022/000 MATTOON, IL 61938

ROUTE FAP 824

DISTRICT 07

AWARDED DATE 02/27/2015

AWARDED AMOUNT $2,396,729.42
1 UNSUCCESSFUL BIDDER

ITEM NO. 033 NE-CO ASPHALT CO., INC.
CONTRACT NO. 74692 812 ADKINS DRIVE

COUNTY (S) CUMBERLAND CHARLESTON, IL 61920
SECTION D7 HMA SAFETY SHLD 2015-1 P.0O. BOX 25

PROJECT (S) ACHSIP-0773/010/000 CHARLESTON, IL 61920-0025

ROUTE FAP 773

DISTRICT 07

AWARDED DATE 02/27/2015

AWARDED AMOUNT $849,689.15
1 UNSUCCESSFUL BIDDER

ITEM NO. 036 E. T. SIMONDS CONSTRUCTION COMPANY
CONTRACT NO. 78447 1500 NORTH OAKLAND AVENUE

COUNTY (S) WHITE P.0O. BOX 2107

SECTION (28-3,110,100)RS-2 CARBONDALE, IL 62902-2107

PROJECT (S)

ROUTE FAP 782

DISTRICT 09

AWARDED DATE 03/16/2015

AWARDED AMOUNT $1,229,402.00
0 UNSUCCESSFUL BIDDERS

ITEM NO. 037 LOUIE'S TRENCHING SERVICE, INC.
CONTRACT NO. 85601 9720 ROUTE 20 WEST
COUNTY (S) JO DAVIESS GALENA, IL 61036-9366

SECTION 11-00002-00-SW

PROJECT (S) TE-00D2/150/000

ROUTE FAP 650

DISTRICT 02

AWARDED DATE 03/11/2015

AWARDED AMOUNT $602,226.50
3 UNSUCCESSFUL BIDDERS



ITEM NO. 039

CONTRACT NO. 91489

COUNTY (S) CHAMPAIGN

SECTION 12-00432-00-RS

PROJECT (S) RS-HSIP-0519/111/000

ROUTE FAS 519

DISTRICT 05

AWARDED DATE 03/11/2015

AWARDED AMOUNT $7,750,000.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 041

CONTRACT NO. 95748

COUNTY (S) FAYETTE

SECTION 11-00122-00-BR

PROJECT (S) BRS-0720/109/000

ROUTE FAS 720

DISTRICT 07

AWARDED DATE 02/27/2015

AWARDED AMOUNT $257,052.00
3 UNSUCCESSFUL BIDDERS

ITEM NO. 043

CONTRACT NO. 97545

COUNTY (S) ST. CLAIR

SECTION 12-00024-00-SW

PROJECT (S) SRTS-4009/150/000

ROUTE FAU 9369

DISTRICT 08

AWARDED DATE 02/27/2015

AWARDED AMOUNT $250,482.00
4 UNSUCCESSFUL BIDDERS

ITEM NO. 044

CONTRACT NO. 97558

COUNTY (S) MONROE

SECTION 10-00049-00-PV

PROJECT (S) M-5011/344/000

ROUTE FAU 9302

DISTRICT 08

AWARDED DATE 02/27/2015

AWARDED AMOUNT $612,785.12
1 UNSUCCESSFUL BIDDER

ITEM NO. 047

CONTRACT NO. 97574

COUNTY (S) JERSEY

SECTION 11-00027-03-RS

PROJECT (S) RS-0748/111/000

ROUTE FAS 748

DISTRICT 08

AWARDED DATE 02/27/2015

AWARDED AMOUNT $2,694,149.93
2 UNSUCCESSFUL BIDDERS

CROSS CONSTRUCTION, INC.
3615 N. COUNTRYVIEW RD.
URBANA, IL 61802

PERRY COUNTY CONSTRUCTION COMPANY
3170 HERRIN ROAD

CARTERVILLE, IL 62918

P.0O. BOX 396

HERRIN, IL 62948

FOURNIE CONTRACTING CO. INC.
2700 SOUTH BELT WEST
BELLEVILLE, IL 62226

KEELEY & SONS, INC.

6303 COLLINSVILLE ROAD
EAST ST. LOUIS, IL 62201
P.0O. BOX 837

EAST ST. LOUIS, IL 62203

KAMADULSKI EXCAVATING AND
GRADING COMPANY, INC.

4336 HWY. 162

GRANITE CITY, IL 62040-6410



ITEM NO. 049

CONTRACT NO. 99543

COUNTY (S) UNION

SECTION 10-01198-00-BR

PROJECT (S) BROS-0181/056/000

ROUTE TR 138

DISTRICT 09

AWARDED DATE 02/27/2015

AWARDED AMOUNT $194,900.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 050

CONTRACT NO. 61A83

COUNTY (S) COOK

SECTION 12-00060-00-PV

PROJECT (S) M-4003/315/000

ROUTE FAU 1700

DISTRICT 01

AWARDED DATE 03/12/2015

AWARDED AMOUNT $3,455,617.32
5 UNSUCCESSFUL BIDDERS

ITEM NO. 051

CONTRACT NO. 61A87

COUNTY (S) DUPAGE

SECTION 12-00220-03-BR

PROJECT (S) BRM-4003/386/000

ROUTE FAU 1479

DISTRICT 01

AWARDED DATE 03/11/2015

AWARDED AMOUNT $4,735,000.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 052

CONTRACT NO. 61A89

COUNTY (S) DUPAGE

SECTION 11-00058-00-BR

PROJECT (S) BRM-9003/922/000

ROUTE FOUR LAKES AVENUE

DISTRICT 01

AWARDED DATE 03/11/2015

AWARDED AMOUNT $1,743,141.89
4 UNSUCCESSFUL BIDDERS

ITEM NO. 054

CONTRACT NO. 63849

COUNTY (S) DUPAGE

SECTION 11-00210-04-CH

PROJECT (S) CMM-4003/136/000

ROUTE FAP 363

DISTRICT 01

AWARDED DATE 03/11/2015

AWARDED AMOUNT $9,491,000.00
1 UNSUCCESSFUL BIDDER

PERRY COUNTY CONSTRUCTION COMPANY

3170 HERRIN ROAD
CARTERVILLE, IL 62918
P.O. BOX 396

HERRIN, IL 62948

R. W. DUNTEMAN COMPANY
600 S. LOMBARD ROAD
ADDISON, IL 60101

P.O. BOX 1129

ADDISON, IL 60101-1129

ILLINOIS CONSTRUCTORS CORPORATION

39W866 FABYAN PARKWAY
ELBURN, IL 60119

D. CONSTRUCTION, INC.
1488 S. BROADWAY
COAL CITY, IL 60416

PLOTE CONSTRUCTION, INC.
1100 BRANDT DRIVE
HOFFMAN ESTATES, IL 60192



ITEM NO. 055
CONTRACT NO. 63892
COUNTY (S) MCHENRY
SECTION 09-00372-01-PW
PROJECT (S) TE-CMM-M-4003/020/000
ROUTE FAU 3860
DISTRICT 01
AWARDED DATE 03/12/2015
AWARDED AMOUNT $16,792,342.16

3 UNSUCCESSFUL BIDDERS

ITEM NO. 056
CONTRACT NO. 70717
COUNTY (S) PIATT
SECTION (74-2)RS-2 & (74-3)RS-3
PROJECT (S) ACNHPP-ACF-0074/308/000
ROUTE FAI 74
DISTRICT 05
AWARDED DATE 03/02/2015
AWARDED AMOUNT $9,848,892.32
0 UNSUCCESSFUL BIDDERS

ITEM NO. 057

CONTRACT NO. 87591

COUNTY (S) BUREAU

SECTION 11-00236-00-RS

PROJECT (S) RS-0252/102/000

ROUTE FAS 252

DISTRICT 03

AWARDED DATE 03/12/2015

AWARDED AMOUNT $787,428.00
0 UNSUCCESSFUL BIDDERS

ITEM NO. 058

CONTRACT NO. 89657

COUNTY (S) PEORIA

SECTION 09-00344-00-BR

PROJECT (S) BRM-5093/170/000

ROUTE FAU 6621

DISTRICT 04

AWARDED DATE 03/11/2015

AWARDED AMOUNT $930,628.00
3 UNSUCCESSFUL BIDDERS

ITEM NO. 059

CONTRACT NO. 97564

COUNTY (S) WASHINGTON

SECTION 11-00089-00-BR

PROJECT (S) BRS-0788/113/000

ROUTE FAS 788

DISTRICT 08

AWARDED DATE 03/11/2015

AWARDED AMOUNT $312,587.95
7 UNSUCCESSFUL BIDDERS

CURRAN CONTRACTING COMPANY
286 MEMORIAL COURT
CRYSTAL LAKE, IL 60014

OPEN ROAD PAVING COMPANY LLC
1414 WEST ANTHONY DRIVE
URBANA, IL 61802

P.0O. BOX 1700

CHAMPAIGN, IL 61824-1700

ADVANCED ASPHALT COMPANY
308 WEST RAILROAD AVENUE
P.O. BOX 234

PRINCETON, IL 61356-0234

STARK EXCAVATING, INC.
1805 WEST WASHINGTON ST.
BLOOMINGTON, IL 61701

BAXMEYER CONSTRUCTION, INC.
1034 FLORAVILLE RD.
WATERLOO, IL 62298-3108



ITEM NO. 062
CONTRACT NO. 72B58
COUNTY (S) PIKE MORGAN

SECTION 109RS-6,123RS-3,123B-2,124RS-8
PROJECT (S) ACNHPP-ACF-0745/305/000

ROUTE FAP 745

DISTRICT 06

AWARDED DATE 03/11/2015

AWARDED AMOUNT $75,070,601.99
2 UNSUCCESSFUL BIDDERS

ITEM NO. 064

CONTRACT NO. 60L72

COUNTY (S) COOK

SECTION 2010-081-R

PROJECT (S) ACNHPP-0351/028/000

ROUTE FAP 351

DISTRICT 01

AWARDED DATE 03/09/2015

AWARDED AMOUNT $47,244,971.22
2 UNSUCCESSFUL BIDDERS

ITEM NO. 065

CONTRACT NO. 60N53

COUNTY (S) WILL

SECTION 112A-RS

PROJECT (S)

ROUTE FAS 1317

DISTRICT 01

AWARDED DATE 02/27/2015

AWARDED AMOUNT $1,492,504.35
4 UNSUCCESSFUL BIDDERS

ITEM NO. 066

CONTRACT NO. 60T16

COUNTY (S) COOK

SECTION (0203B,0910-PT.1&10)N-3

PROJECT (S) ACCM-0332/121/000

ROUTE FAP 332

DISTRICT 01

AWARDED DATE 02/27/2015

AWARDED AMOUNT $1,921,241.06
2 UNSUCCESSFUL BIDDERS

ITEM NO. 067

CONTRACT NO. 60T27

COUNTY (S) KANE

SECTION 10N-1

PROJECT (S) ACHSIP-0345/061/000

ROUTE FAP 345

DISTRICT 01

AWARDED DATE 03/12/2015

AWARDED AMOUNT $5,236,454.67
8 UNSUCCESSFUL BIDDERS

HALVERSON CONSTRUCTION CO., INC.
620 NORTH 19TH STREET
SPRINGFIELD, IL 62702

JUDLAU CONTRACTING, INC.
1011 WARRENVILLE, SUITE 195
LISLE, IL 60532

AUSTIN TYLER CONSTRUCTION, INC.
23343 S RIDGE RD
ELWOOD, IL 60421

D. CONSTRUCTION, INC.
1488 S. BROADWAY
COAL CITY, IL 60416

CURRAN CONTRACTING COMPANY
286 MEMORIAL COURT
CRYSTAL LAKE, IL 60014



ITEM NO. 068

CONTRACT NO. 60V99

COUNTY (S) COOK

SECTION 101N-2(12)

PROJECT (S) ACHSIP-0350/042/000

ROUTE FAP 350

DISTRICT 01

AWARDED DATE 03/06/2015

AWARDED AMOUNT $1,752,295.86
4 UNSUCCESSFUL BIDDERS

ITEM NO. 069

CONTRACT NO. 60W80

COUNTY (S) COOK

SECTION 3155-N(13)

PROJECT (S) ACHSIP-2887/003/000

ROUTE FAU 2887

DISTRICT 01

AWARDED DATE 02/27/2015

AWARDED AMOUNT $1,977,761.66
2 UNSUCCESSFUL BIDDERS

ITEM NO. 071

CONTRACT NO. 60X04

COUNTY (S) KANE

SECTION (E-2)T

PROJECT (S)

ROUTE FAU 3887

DISTRICT 01

AWARDED DATE 03/02/2015

AWARDED AMOUNT $223,900.00
4 UNSUCCESSFUL BIDDERS

ITEM NO. 073

CONTRACT NO. 60X84

COUNTY (S) WILL

SECTION 86-1-HBK-BY&R

PROJECT (S) ACNHPP-0055/409/000

ROUTE FAI 55

DISTRICT 01

AWARDED DATE 03/16/2015

AWARDED AMOUNT $8,900,713.18
3 UNSUCCESSFUL BIDDERS

ITEM NO. 074

CONTRACT NO. 60Y37

COUNTY (S) KANE

SECTION 2014-042RS

PROJECT (S)

ROUTE FAP 347

DISTRICT 01

AWARDED DATE 02/25/2015

AWARDED AMOUNT $704,430.75
4 UNSUCCESSFUL BIDDERS

AUSTIN TYLER CONSTRUCTION, INC.
23343 S RIDGE RD
ELWOOD, IL 60421

GALLAGHER ASPHALT CORPORATION
18100 SOUTH INDIANA AVENUE
THORNTON, IL 60476

CHICAGOLAND PAVING CONTRACTORS,
225 TELSER ROAD
LAKE ZURICH, IL 60047

D. CONSTRUCTION, INC.
1488 S. BROADWAY
COAL CITY, IL 60416

GENEVA CONSTRUCTION COMPANY
1350 AURORA AVE. 2030
AURORA, IL 60505

P.O. BOX 998

AURORA, IL 60507-0998

INC.



ITEM NO. 075 K-FIVE CONSTRUCTION CORPORATION

CONTRACT NO. 60Y54 13769 MAIN STREET
COUNTY (S) COOK LEMONT, IL 60439-9733
SECTION (104 & 112) RS-2

PROJECT (S)

ROUTE FAP 397

DISTRICT 01

AWARDED DATE 03/02/2015

AWARDED AMOUNT $4,809,984.78
2 UNSUCCESSFUL BIDDERS

ITEM NO. 077 R. W. DUNTEMAN COMPANY
CONTRACT NO. 60Y56 600 S. LOMBARD ROAD
COUNTY (S) COOK ADDISON, IL 60101
SECTION (ZR-1&119)RS-7 P.O. BOX 1129

PROJECT (S) ADDISON, IL 60101-1129

ROUTE FAP 334

DISTRICT 01

AWARDED DATE 03/02/2015

AWARDED AMOUNT $5,310,730.92
3 UNSUCCESSFUL BIDDERS

ITEM NO. 079 GENEVA CONSTRUCTION COMPANY
CONTRACT NO. 60Y60 1350 AURORA AVE. 2030
COUNTY (S) KANE AURORA, IL 60505

SECTION (E,P,G,H,I)RS-6 P.O. BOX 998

PROJECT (S) AURORA, IL 60507-0998

ROUTE FAU 3887

DISTRICT 01

AWARDED DATE 03/02/2015

AWARDED AMOUNT $2,321,151.59
5 UNSUCCESSFUL BIDDERS

ITEM NO. 080 BODINE ELECTRIC OF DECATUR
CONTRACT NO. 70B20 1845 N. 22ND STREET

COUNTY (S) VARIOUS P.O. BOX 976

SECTION D5 LIGHTING REPAIRS 2015-1 DECATUR, IL 62525
PROJECT (S)

ROUTE VARIOUS

DISTRICT 05

AWARDED DATE 02/27/2015

AWARDED AMOUNT $156,050.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 081 CHAMPAIGN SIGNAL AND LIGHTING CO.
CONTRACT NO. 70B21 A DIVISION OF CHAMPAIGN ASPHALT COMPANY
LLC

COUNTY (S) VARIOUS 1414 w. ANTHONY DRIVE

SECTION D5 LIGHTING REPAIRS 2015-2 URBANA, IL 61802

PROJECT (S) P.O. BOX 1730

ROUTE VARIOUS CHAMPAIGN, IL 61824-1730

DISTRICT 05

AWARDED DATE 02/27/2015

AWARDED AMOUNT $241,925.00
1 UNSUCCESSFUL BIDDER



CONTRACTS REJECTED

THE FOLLOWING REJECTIONS HAVE BEEN MADE SINCE THE PREVIOUS TRANSPORTATION BULLETIN

NOVEMBER 21, 2014 LETTING
DESCRIPTION CONTRACTOR
ITEM NO. 026 ALLIANCE CONTRACTORS, INC.
CONTRACT NO. 61A40 1166 LAKE AVENUE
COUNTY (S) LAKE WOODSTOCK, IL 60098
SECTION 09-00135-11-BT
PROJECT (S) CMM-9003/561/000
ROUTE FAU 1223
DISTRICT 01
REJECTED AMOUNT $819,392.88
ITEM NO. 031 ALLIANCE CONTRACTORS, INC.
CONTRACT NO. 61A71 1166 LAKE AVENUE
COUNTY (S) LAKE WOODSTOCK, IL 60098
SECTION 12-00035-00-RS
PROJECT (S) M-9003/940/000
ROUTE FAU 210
DISTRICT 01
REJECTED AMOUNT $471,468. 46
ITEM NO. 134 AC GENTROL, INC.
CONTRACT NO. 68C37 100 SOUTH FOURTH ST.
COUNTY (S) KNOX P.O. BOX 452
SECTION (48-27)I-2 CHILLICOTHE, IL 61523
PROJECT (S)
ROUTE FAI 74
DISTRICT 04
REJECTED AMOUNT $48,121.96

JANUARY 30, 2015 LETTING

DESCRIPTION CONTRACTOR
ITEM NO. 028 W. L. MILLER COMPANY
CONTRACT NO. 72C60 750 EAST COUNTY ROAD 1220
COUNTY (S) HANCOCK HAMILTON, IL 62341

SECTION (112)RS-3,L,N,I

PROJECT (S) ACF-ACHSIP-00V0/010/000
ROUTE FAP 685/538

DISTRICT 06

REJECTED AMOUNT  $4,520,380.41



ITEM NO. 035 ILLINOIS VALLEY PAVING, A DIVISION OF

CONTRACT NO. 76H03 UNITED CONTRACTORS MIDWEST, INC.
COUNTY (S) CALHOUN 3151 ROBBINS ROAD

SECTION 5RS-5 SPRINGFIELD, IL 62704

PROJECT (S) P.0O. BOX 13490

ROUTE FAP 304 SPRINGFIELD, IL 62791

DISTRICT 08
REJECTED AMOUNT  $2,937,977.49

ITEM NO. 046 KELLER CONSTRUCTION, INC.
CONTRACT NO. 97569 22 ILLINI DRIVE
COUNTY (S) CALHOUN GLEN CARBON, IL 62034

SECTION 09-00001-01-PV
PROJECT (S) HPP-4099/002/000
ROUTE FAS 754

DISTRICT 08

REJECTED AMOUNT $1,167,629.86

ITEM NO. 078 R. W. DUNTEMAN COMPANY
CONTRACT NO. 60Y57 600 S. LOMBARD ROAD
COUNTY (S) COOK ADDISON, IL 60101
SECTION ZR-RS-4 P.O. BOX 1129

PROJECT (S) ADDISON, IL 60101-1129

ROUTE FAP 334
DISTRICT 01
REJECTED AMOUNT  $3, 744,380.70
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